
 
 30 North Broad Street Winder Georgia 30680  Phone: (770) 867-1977  Fax: (770) 307-3141 

 

Barrow County Board of Commissioners 

Cindy F. Clack 
Purchasing Agent 

 

To: All Vendors 

From: Cindy Clack       

Date:   3/16/2016 

Re: RFB2016-13 HAYMON MORRIS ROAD SIDEWALK (PROJECT #SR043) 
 
 
RFB2016-13 is attached for your consideration. Anyone accessing this Request for Bid from the Barrow 
County website www.barrowga.org is responsible to insure the latest documents are in their possession 
including any addenda.  All addenda, questions and answers will be posted on this site.  This site 
should be visited frequently to insure your awareness of any updates.   
 
Please insure bids are submitted exactly as specified in the RFB. If you have any questions, please 
submit them in writing to the Barrow County Purchasing Agent as called for in the RFB. 
 
Thank you. 
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REQUEST FOR BIDS 
RFB2016-13 

HAYMON MORRIS ROAD SIDEWALK  
(PROJECT #SR043) 

BARROW COUNTY, GEORGIA 
                  
                                                 
Date:  March 16, 2016  
 
PURPOSE: 
The purposes of this request are: 1) to provide interested contractors with sufficient information 
to enable them to submit a uniform bid for the County’s review; and 2) to set forth a systematic 
method that will be fair and impartial to all parties concerned and to generate a response that can 
be equally evaluated by the County.  This RFB is complex and requires your immediate and 
careful attention. This bid shall be evaluated and governed according to the Barrow County 
Purchasing Policy. 
 
GENERAL: 
Barrow County, Georgia (Owner) is in the process of securing sealed bids for a sidewalk project 
along Haymon Morris Road in Barrow County. Special attention should be given to the Schedule 
and Conditions referenced below.  
 
Regular and Uniform Proposal:  Each contractor must comply with all requirements for a regular 
bid as directed or required by this notice.  Notice is hereby given to all contractors that if their 
proposals are defective or irregular, the same may be rejected immediately. To facilitate 
comparative analysis and evaluation of bids, it is desired that a uniform format be employed in 
structuring each bid.  The required format will coincide with specifications given later in this 
notice. The contractor’s degree of compliance with the requirements of this notice will be a 
factor in the subsequent evaluation and award of contract for the project.  All instructions are to 
be considered an integral part of this RFB. 
 
Firm Price:  Prices quoted by contractor shall be firm prices, and not subject to increase during 
the schedule hereinafter set-forth and shall not include Federal or State Tax.  All prices shall be 
for delivery, our destination, F.O.B. freight prepaid Winder, Georgia, unless otherwise shown.  
Firm prices shall include all associated costs as defined in the Specifications. 
 
Liquidated Damages:  PROJECT COMPLETION WILL BE ONE HUNDRED TWENTY (120) 
DAYS FROM DATE OF THE NOTICE TO PROCEED. Liquidated damages of One Hundred 
Fifty Dollars ($150.00) per day will be assessed for each day after completion date until project 
is completed. 
 
Security:  Accompany bid with a bid security in the amount of five percent (5%) of the base bid.  
The successful bidder will be required to submit to Barrow County a performance bond and a 
payment bond in the amount equal to one hundred percent (100%) of the total contract amount.  
Surety companies executing Bonds must appear on the Treasury Department’s most current list 

   



(Circular 570 as amended) and be authorized to transact business in Georgia.  Only Barrow 
County bond forms will be accepted. 
 
INQUIRIES:   Contractors shall not contact any members, or employees, of the Barrow County 
Board of Commissioners or any Barrow County Elected Officer, or employees of Barrow County 
Elected Officers regarding this RFB, bid evaluation, or selection process from the time the RFB 
is issued until the time a notification of intent to award is announced.  Questions relating to this 
RFB must be submitted in writing to: Cindy Clack, Purchasing Agent (email: 
cclack@barrowga.org).  The deadline for answering questions related to this RFB shall be 
Wednesday, April 6, 2016 at 5:00 p.m. Questions submitted in writing, in a timely manner prior 
to the deadline will be compiled and answered in writing.  All questions submitted in writing will 
be addressed and posted as an Addendum on the Barrow County website (www.barrowga.org). 
 
SEALED BID:  An original (un-bound) and four copies of the bid must be submitted in a sealed 
envelope/package, addressed to Owner.  Each sealed envelope/package containing a bid must be 
plainly marked on the outside as “RFB2016-13 Haymon Morris Road Sidewalk (Project 
#SR043)”.  If the bid is forwarded by mail, the sealed envelope/package containing the bid must 
be enclosed in another envelope/package to the attention of the Owner at the address previously 
given and also marked on the outside as “RFB2016-13 Haymon Morris Road Sidewalk 
(Project #SR043)”. The Owner will not be responsible for late mail deliveries, and no bid will 
be accepted if received after the time as stipulated by this RFB.  No bid may be withdrawn or 
modified in any way after the deadline for the RFB opening. FAILURE TO COMPLY WITH 
THE ABOVE INSTRUCTIONS WILL RESULT IN DISQUALIFICATION. 
 
PRE-BID MEETING:  A Mandatory Pre-Bid Meeting will be held April 1, 2016 at 10:00 
a.m. Please meet at the Apalachee High School softball field parking lot at 940 Haymon Morris 
Road. (Pre-Bid site is marked on Sidewalk Map). Failure to attend this mandatory pre-bid 
meeting disqualifies you from submitting a bid. NO EXCEPTIONS. 
 
EVENTS:  The following dates and times apply to this RFB: 

• Issue Request for Bid     March 16, 2016 
• Mandatory Pre-Bid      April 1, 2016 at 10:00am 
• Deadline for Questions    April 6, 2016 at 5:00pm 
• Bid Due Date      April 14, 2016 at 12:00pm 
• Bid Opening      April 14, 2016 at 2:00pm 
• Selection Recommendation to BOC    April 26, 2016 
• Work to begin      May 2016 

 
Sealed bids will be accepted no later than 12:00 Noon, Thursday, April 14, 2016.  Any bid 
received after said time and date will not be considered by Owner.  Bids will be opened in the 
Conference Room on the Main Floor at 30 North Broad Street at 2:00 p.m., April 14, 2016.  Bids 
will be reviewed and a recommendation will be presented to the Barrow County Board of 
Commissioners within sixty (60) days of bid opening. 
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BIDS SHALL BE SUBMITTED TO: 
Barrow County Board of Commissioners 

Clerks Office 
30 North Broad Street 

Winder, GA  30680 
 
REFERENCES: Please provide references with the bid using the attached document (2 pages). 
 
INSURANCE REQUIREMENTS:  The contractor selected for this project will be required to 
meet the insurance requirements stipulated in the Barrow County Construction Agreement. 
 
CONSTRUCTION AGREEMENT:  All submitting contractors are required to execute the 
Construction Agreement included in this package to indicate the willingness to comply with all 
terms of the Construction Agreement and to submit the executed Construction Agreement with 
the bid. (Please leave date and amount of agreement blank).  Upon award of the Project to the 
winning contractor, the County will execute the Construction Agreement. Please be advised that 
the contractor’s execution of the Construction Agreement prior to the award of the Project does 
not constitute the acceptance of an offer by the County or otherwise bind the County in any way 
until such time as the County executes the Construction Agreement.  Exhibits B, D, E & G to the 
Construction Agreement must be completed when submitting the bid.  
 
FORMAT:  An original (un-bound) and four copies of the bid are to be submitted.  Each 
should include a cover page which should identify the RFB number, title, and the name of the 
company submitting the bid.  
 
It is the responsibility of each contractor to ensure that all information in the bid is easily 
readable by Owner.  Owner, at its sole discretion, may reject any bid which is unclear in any 
way. 
 
DOCUMENTS:  The following are included in this Request for Bids: 
 

• Memo (1 Page) 
• Request for Bid (6 Pages) 
• Technical Specifications (42 Pages) 
• GDOT Standard Details & Specifications (15 Pages) 
• Sidewalk Map (1 Page) 
• Site Map (1 Page) 
• Location Maps (8 Pages) 
• Station Log (2 Pages) 
• Handrail Examples (4 Pages) 
• Surveys (6 Pages) 
• Bid Form (9 Pages) 
• References Document (2 Pages) 
• Bid Bond (2 Pages) 
• Payment Bond (3 Pages) 

   



• Performance Bond (3 Pages) 
• Construction Agreement (34 Pages) 
• Notice Of Award (1 Page) 
• Notice To Proceed (1 Page) 
• Barrow County Ethics Policy (30 Pages) 

 
DELIVERABLES:  The following are required in bid submittals: 
 

• Bid Form (Submit One Original and Four Copies) 
• Bid Security (Use Barrow County Form Only) 
• References Document 
• Executed Construction Agreement (As Stated Earlier) 
 

RIGHT TO SUBMITTED MATERIALS:  All responses, inquires, or correspondence relating 
or in reference to this schedule, exhibit, and other documentation by the bidding contractor shall 
be properly identified with their name and will become the property of the Owner when received.  
 
EVALUATION AND SELECTION:  Bids will be reviewed and one bid will be selected that, 
in the opinion of the Owner, is the lowest responsive and responsible bidder. 
  
Barrow County reserves the right to reject any and all bids submitted, or where it may serve the 
best interest of the County, to request additional information or clarification from those 
submitting bids.  The County, in its sole discretion, also reserves the right to waive any 
formalities or technicalities relative to any or all bids.  Where two or more contractors are 
deemed equal, the County reserves the right to make the award to one of the contractors.  At the 
County’s discretion, presentations may be requested as part of the evaluation process.  Barrow 
County reserves the right to retain all bids submitted.  
 
There is no expressed or implied obligation for Barrow County to reimburse any contractor for 
any expense incurred in preparing or presenting a bid in response to this RFB. 
 
ASSIGNMENT OF CONTRACTUAL RIGHTS:  It is agreed that the bidding contractor 
selected will not assign, transfer, convey, or otherwise dispose of a contract that results from this 
invitation or his right, title, or interest in or to the same, any part thereof, without written consent 
by the Owner. 
 
WARRANTY: 
The contractor selected for this project will be required to provide the warranty of goods and 
services stipulated in the Barrow County Construction Agreement attached hereto and 
incorporated herein by reference.   
 
 
 
 
 
 
 
 
   



GDOT REQUIREMENT: 
Nondiscrimination:  The County, in accordance with Title VI of the Civil Rights Act of 1964, 42 
U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of 
Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-
assisted programs of the Department of Transportation issued pursuant to such Act, hereby 
notifies all bidders that they will affirmatively ensure that in any contract entered into pursuant to 
this advertisement, disadvantaged business enterprises as defined at 49 CFR Part 23 will be 
afforded full opportunity to submit bids in response to this invitation and will not be 
discriminated against on the grounds of race, color, national origin, sex, age, or 
handicap/disability in consideration for an award.  
 
 
LOCAL VENDOR’S PREFERENCE: 
 
Because bids awarded to Local Vendors contribute to the County’s tax base and promote the 
local economy, the County has determined that, under certain circumstances described in this 
Section, Local Vendors shall be provided an additional privilege, whenever not otherwise 
prohibited by State law (including, but not limited to, public works and road construction 
projects as contemplated by Section 1-7(6) of the County’s Purchasing Policy), when bidding 
against non-Local Vendors.  
 
For bids in the amount of $25,000.00 or more, if a Local Vendor’s bid shall meet all 
specifications and does not exceed four percent (4%) more than the lowest responsive and 
responsible bidder, the lowest bidding Local Vendor shall be offered three (3) business days 
from the opening of such bids in which to notify the Purchasing Office in writing that it agrees to 
match the low bid submitted by any non-Local Vendor.  If such Local Vendor shall not agree to 
match the low bid, then the next lowest Local Vendor, if any, shall be offered within three (3) 
business days thereafter to notify the Purchasing Office in writing that it agrees to match the low 
bid submitted by any non-Local Vendor, and so on until all applicable Local Vendors are offered 
the opportunity to match the low bid. 
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SECTION 1 
 

GENERAL 
 

1.01  SCOPE OF WORK: 
 

 The Contractor shall be required to complete all items under Bid Form Option “A”,Bid 
Form Option “B”, or Bid Form Option “C”. Work under this contract shall include the furnishing of 
all materials, equipment, labor, design and means of constructing a sidewalk along the north side 
of Haymon Morris Road.  
Maximum cross-slope of sidewalks shall not exceed 2% grade. Preferred Longitudinal slope of 
sidewalks to be less than 5% grade, grades over 5% are considered ramps and ramps to not 
exceed a 1:12  grade with ADA requirements. level landing increments required as needed. 
 
This project under Option “A” will include: 
 
 All work to include design, permitting, layout and installation of concrete sidewalk, concrete curb 
& gutter, pavement markings, incidental walls, grading, import of fill (approximately 1500 cubic 
yards) clearing, stormwater pipe and all incidental work for the project. The Contractor’s engineer 
shall also provide the design, inspections and material testing for the concrete retaining walls with 
supporting documentation to be provided to Barrow County. The Contractor shall provide the 
design for the three (3) retaining wall locations. The contractor shall provide the design and the 
erosion & sediment control plans for the sidewalks. The 4” concrete header curb at the outside 
edge of the sidewalk (certain locations) shall include gaps where required for drainage. The 
Contractor shall place the sidewalks and concrete walls according to the attached: one (1) site 
map, one (1) sidewalk map, eight (8) location maps, two (2) pages of Station Log, fifteen (15) 
pages of GDOT standard details & specifications, forty two (42) pages of Technical Specifications. 
The attached pictures of the handrails are examples only. Barrow County shall be responsible for 
any needed temporary construction easements if required. The sidewalks will be located within 
the existing rights of ways. Six (6) surveys showing the road rights of ways are attached for 
referenced. Barrow County shall be responsible for relocating any utilities. The Contractor shall be 
responsible for notifying the Utilities Protection Center before any grading. The Contractor shall be 
required to perform a compaction roll test on the subgrade before pouring the concrete sidewalks, 
in the presence of a County inspector. The concrete curb & gutter shall be tapered at the ending 
points per GDOT standards. 
 
This project under Option “B” will include:  
 
All items except those items in which Barrow County will provide the materials and labor such as 
the clearing, grubbing, grading, backfill, provide/place/compact fill, compact subgrade, provide & 
install storm pipe, design/e&s plans, layout/staking, permitting, grassing, silt fence, construction 
ahead signs and traffic control drums.  
 
This project under Option “C” – Deductive Alternate will include: 
 
The Barrow County Board of Commissioners would like the option if they so choose to deduct 
certain sections of the base bid. Please complete the Bid Form Option “C” in the event the Board 
chooses to select this bid option. 
 
 
The Contractor shall be responsible for insuring satisfactory workmanship and safety precautions 
are provided for this project. The Contractor shall be responsible for insuring that all work 
equipment, heavy equipment, etc. are not left in or along the shoulder of the road at the end of the 
work day. Contractor is responsible for insuring traffic control is in accordance with the current 
edition of the Manual on Uniform Traffic Control Devices. The Contractor is responsible for 
insuring all material and labor are in accordance with current Georgia Dept. of Transportation 
Standards, Details, Special Provisions and Specifications. All grading and curb & gutter work shall 
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be completed during out of school months (June/July). The Project Manager for the County will be 
Darrell Greeson. 
 
Contractor shall be paid for work performed based upon satisfactory inspections and completion 
of items on Bid Form Option “A” ,Bid Form Option “B”, or Bid Form Option “C”. Payment will be 
based upon material tickets and actual quantities installed. Progress payments shall be made for 
work completed on the Bid Form items and based upon actual quantities installed. Material tickets 
must be submitted with pay requests supporting charges. 
 
 
1.02   LICENSES AND PERMITS: 
 
 The Contractor shall be responsible for obtaining and paying for all necessary local and 
state construction licenses and permits. Contractor shall have a Commercial General Contractor 
License issued by the State of Georgia. 
 
 Contractor shall have a Utility Contractor’s license issued by the State of Georgia. 
 
 All required design drawings shall be stamped by a Professional Engineer registered in 
the State of Georgia and shall be submitted to Barrow County for review.   
 
 
1.03   SAFETY REQUIREMENTS: 
 
 All construction work shall be performed in accordance with established construction 
safety standards and the requirements of the Occupational Safety and Health Administration. The 
Contractor shall be generally responsible for the safety of the employees and the public in the 
work area for the duration of the project. No construction equipment shall be left unattended within 
the clear zone of a public right-of-way. 
 
 
1.04   COORDINATION WITH THE PROJECT REPRESENTATIVE. 
 
 A.  During the course of the work under this contract, the Contractor shall be responsible 
for keeping the Owner or the Owner's representative informed of his work schedule, and of his 
requirements concerning matters such as inspections as herein specified. 
 
 B.  Any work subject to inspection or testing by the Owner or by the Project 
Representative which is installed without notification in time for such testing or inspection to be 
performed shall be subject to removal and replacement by the Contractor at no additional cost to 
the Owner. 
 
 C.  The Contractor shall put no workmen on the job nor perform any work on any portion 
of the project without prior knowledge of the Owner that such work is to be done, the place of 
work, and the scheduled starting time. A 24-hour notification to the Owner or the Project 
Representative shall be considered the minimum notification requirement for such activity. 

   
 D.  The Contractor shall not perform work on Saturdays, Sundays, or at night without the 
prior approval of the Owner or the Owner's representative. 
 
 
1.05   LOCATION OF EXISTING UTILITIES 
 
 A.  The Contractor shall be responsible for locating existing water lines, storm drains and 
other utilities and appurtenances.  Precise locations of such items shown in the drawings are not 
implied, and the Contractor must verify exact locations. 
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 B.  Locations of underground utilities such as power, gas, and telephone shall be obtained 
by the Contractor by properly notifying the utility companies and providing sufficient time for 
representatives to mark locations of underground facilities and, if necessary, to protect them 
during the construction period. In no case, shall the Contractor begin underground excavation 
without providing proper notification and time for response. 

 
 
1.06   PROTECTION AND REPLACEMENT OF EXISTING UTILITIES. 
 
 A.  The contractor shall protect all existing utilities from damage during his operations. 
 
 B.  In cases where the Contractor damages or disrupts existing water, gas, telephone, 
sewer lines, or other underground service facilities, such facilities shall be replaced or repaired at 
no expense to the Owner. 
 
 
1.07   APPROVAL OF MATERIAL AND EQUIPMENT: 
 
 A.  The Contractor shall submit shop drawings and/or manufacturer's description sheets 
for the following materials and designs for the approval of the Owner within 10 days after notice to 
proceed unless otherwise stated in the Supplemental Conditions: 
 
  1.  Storm water pipe (Option “A” or “C”) 
  2.  Specialty Items as directed by Owner  
       
 B.  Submittals shall include six copies for each item.  Drawings and manufacturer's 
descriptive material shall include sufficient detail to clearly establish that the item submitted meets 
the specifications in the Contract Documents. 
 
 C.  Items installed without prior approval of the Owner shall be subject to removal and 
replacement at the Contractor's cost. 
 
 
1.08   TESTING. 
 
 Testing will be performed in accordance with the procedures detailed for each section of 
the system improvements. Payment for testing and general acceptance procedures are to be 
included in the construction costs bid for each item to be tested. 
 
 Compaction testing shall be required for sub-grade, prior to installation of concrete 
sidewalk and/or wall footings. 
 
 Testing shall be required for borrow pit, if applicable.  
  
1.09  PRECONSTRUCTION CONFERENCE. 
 
 A.  After the Notice to Proceed is issued and prior to the start of any construction, a pre-
construction conference shall be held. 
 
 B.  The following people shall be invited to attend: 
 
  1.  Owner 
  2.  Contractor (Officer of Company) 
  3.  Contractor's Job Superintendent 
   4.  Project Engineer 

5.  Owner's Project Representative 
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1.10  CONTRACTOR'S QUALIFICATIONS: 
 

 A.  The Contractor shall submit written certification with the bid package that his or her 
firm has been responsible for at least five similar projects over the past 3 years, specifically 
sidewalk projects for local or state governments or other institutions.  The Contractor shall submit 
a letter with the following information: 
 
  1.  Names of Projects 
  2.  Locations / Size / Length or projects 
  3.  Dollar Amounts of Contracts 
  4.  Managers or Owners and their contact information 
  5.  List of Other Completed Projects 
   
 
 B.  If the Contractor should sub-contract for any portion of the work under this contract, 
then the sub-contractor will also be required to submit qualification records for the Owner’s 
approval. 
  
 C.  The Contractor shall be required to have a business telephone that is staffed during 
normal working hours. 
 
 
1.11  CERTIFICATIONS REQUIRED 
 
 A. Contractor shall provide record of requisite compaction testing by an approved testing 
laboratory / company. 
 
 B. Structural concrete installation shall require form and steel reinforcing inspection, prior 
to installation of concrete.  Design engineer shall submit letter to Owner stating that forms and 
reinforcing steel was prepared in compliance with approved design drawings.  
 
 C. Upon completion but prior to final project acceptance, contractor shall provide letter 
from structural designer stating that structure is built in compliance with approved drawings and 
specifications.  
 
 
1.12  INSURANCE REQUIREMENTS 
 

A. Contractor’s Insurance….The Contractor selected for this project will be required to 
meet the insurance requirements stipulated in the Barrow County Construction 
Agreement. 

 
B. Design engineer shall hold Professional Liability insurance…. 

 
1.13  PAYMENT 
 
 A. Payment shall be made to the Contractor in accordance with bid form included with 
these contract documents.  No additional payment shall be made unless otherwise specified. 
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 SECTION 2 
  
 CLEARING 
 
2.01 DESCRIPTION: 
 
      A. Work included:  Clear and grub the site as shown on the Drawings and specified 

herein.   
       
 
2.02 QUALITY ASSURANCE: 
 
      A. Use adequate numbers of skilled workmen who are thoroughly trained and 

experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section.   

 
2.03  MATERIALS: 
 
      A. Provide materials, not specifically described but required for proper completion of 

the work of this Section, as selected by the Contractor subject to the approval of the 
Engineer.    

 
2.04   SURFACE CONDITIONS: 
 
      A. Examine the areas and conditions under which work of this Section will be 

performed.  Correct conditions detrimental to timely and proper completion of the 
Work.  Do not proceed until unsatisfactory conditions are corrected.   

 
2.05 PROTECTION: 
 
      A. Protect existing utilities indicated or made known.   
 
      B. Protect trees and shrubs, where indicated to remain, by providing a fence around the 

tree or shrub of sufficient distance away and of sufficient height so trees and shrubs 
will not be damaged in any way as part of this Work.   

 
      C. Protection of persons and property:   
            1. Barricade open depressions and holes occurring as part of this Work, and post 

warning lights on property adjacent to or with public access.             
  

2. Operate warning lights during hours from dusk to dawn each day and as 
otherwise required.   

Barrow County Public Works  Clearing 
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3. Protect structures, utilities, sidewalks, pavements, and other facilities from 
damage caused by settlement, lateral movement, undermining, washout, and 
other hazards created by operations under this Section.   

 
      D. Maintain access to the site at all times.   
 
2.06   CLEARING: 
 
      A. Clean out roots 1" in diameter and larger to a depth of at least 12" below the existing 

ground surface or subgrade of new graded surface, whichever is lower.  Treat roots 
remaining in the soil with a weed killer approved by the Engineer.   

 
2.07  CONSERVATION OF TOPSOIL: 
 
      A. After the area has been cleared of vegetation, strip the existing topsoil to the depth 

necessary to provide at least 6" depth of topsoil in areas shown on the Drawings to be 
grassed, turfed or planted, without contamination with subsoils.   

 
      B. Stockpile in an area clear of new construction.   
 
      C. Maintain the stockpile in a manner which will not obstruct the natural flow of 

drainage.     
1. Maintain stockpile free from debris and trash.   
2. Keep the topsoil damp to prevent dust and drying out.   

 
2.08 DISPOSAL: 
 
      A. General:  
      1. Remove brush, grass, roots, trash, and other material from clearing 

operations.   
         2. Dispose of away from the site in a legal manner.   
            3. Do not store or permit debris to accumulate on the job site.   
       4. Do not burn debris at the site.   
 
2.09   UTILITIES: 
 
      A. Coordinate with utility companies and agencies as required.   
 
      B. Where utility cutting, capping, or plugging is required, perform such work in 

accordance with requirements of the utility company or governmental agency having 
jurisdiction.   
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SECTION 3 
 

EARTHWORK 
 
3.01 RELATED DOCUMENTS: 

 
A. Drawings and general provisions of Contract, including General and Supplementary 

Conditions and other sections of these specifications, apply to this Section. 
 
3.02 SUMMARY: 
 

A. This Section includes the following: 
1. Preparing of subgrade for building slabs, walks, and pavements. 

  2. Drainage fill course for support of building slabs and retaining walls is 
included as part of this work. 

3. Excavating and backfilling for underground utilities. 
 

B. Final Grading, together with placement and preparation of topsoil for lawns and 
planting, is included as part of this Work. 

 
3.03 DEFINITIONS: 
 

A. Excavation consists of removal of material encountered to subgrade elevations 
indicated and subsequent disposal of materials removed. 

 
B. Unauthorized excavation consists of removal of materials beyond indicated subgrade 

elevations or dimensions without specific direction of Engineer.  Unauthorized 
excavation, as well as remedial work directed by Engineer, shall be at Contractor's 
expense. 
1. Under footings, foundation bases, or retaining walls, fill unauthorized 

excavation by extending indicated bottom elevation of footing or base to 
excavation bottom, without altering required top elevation.  Lean concrete fill 
may be used to bring elevations to proper position, when acceptable to 
Engineer. 

2. In locations other than those above, backfill and compact unauthorized 
excavations as specified for authorized excavations of same classification, 
unless otherwise directed by Engineer. 

 
C. Additional Excavation: When excavation has reached required subgrade elevations, 

notify Engineer, who will make an inspection of conditions.  If Engineer determines 
that bearing materials at required subgrade elevations are unsuitable, continue 
excavation until suitable bearing materials are encountered and replace excavated 
material as directed by Engineer.  Areas indicated on drawings as “undercut areas” 
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 should be excavated to a depth of 6' below existing grades and the soil that has been 
removed shall be spread and allowed to dry to optimum moisture content and 
replaced to required compaction requirements at proper thickness.  The indicated 
areas to be undercut shall be done within the Scope of this Work. The Contract Sum 
may be adjusted by an appropriate Change Order if additional undercutting is 
required outside the Scope of the Work indicated. 
1. Removal of unsuitable material and its replacement as directed will be paid 

on basis of Conditions of the Contract relative to changes in work. 
 

D. Subgrade: The undisturbed earth or the compacted soil layer immediately below 
granular subbase, drainage fill, or topsoil materials. 

 
E. Structure: Buildings, foundations, slabs, tanks, curbs, or other man-made stationary 

features occurring above or below ground surface. 
 
3.04 SUBMITTALS: 
 

A. Test Reports: Submit the following reports directly to Engineer from the testing 
services, with copy to Contractor: 
1. Test reports on borrow material. 
2. Verification of suitability of each footing subgrade material, in accordance 

with specified requirements. 
3. Field reports; in-place soil density tests. 
4. One optimum moisture-maximum density curve for each type of soil 

encountered. 
5. Report of actual unconfined compressive strength and/or results of bearing 

tests of each strata tested. 
 
3.05 QUALITY ASSURANCE: 
 

A. Codes and Standards: Perform excavation work in compliance with applicable 
requirements of authorities having jurisdiction. 

 
B. Testing and Inspection Service: Owner will employ and pay for a qualified 

independent geotechnical testing and inspection laboratory to perform soil testing and 
inspection service during earthwork operations, if required. 

 
C. Testing Laboratory Qualifications: To qualify for acceptance, the geotechnical testing 

laboratory must demonstrate to Engineer's satisfaction, based on evaluation of 
laboratory submitted criteria conforming to ASTM E 699, that it has the experience 
and capability to conduct required field and laboratory geotechnical testing without 
delaying the progress of the Work. 
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3.06 PROJECT CONDITIONS: 
 

A. Existing Utilities: Locate existing underground utilities in areas of excavation work.  
If utilities are indicated to remain in place, provide adequate means of support and 
protection during earthwork operations. 
1. Should uncharted, or incorrectly charted, piping or other utilities be 

encountered during excavation, consult utility owner immediately for 
directions.  Cooperate with Owner and utility companies in keeping 
respective services and facilities in operation.  Repair damaged utilities to 
satisfaction of utility owner. 

2. Do not interrupt existing utilities serving facilities occupied by Owner or 
others, during occupied hours, except when permitted in writing by Engineer 
and then only after acceptable temporary utility services have been provided. 
a. Provide minimum of 48-hour notice to Engineer, and receive written 

notice to proceed before interrupting any utility. 
3. Demolish and completely remove from site existing underground utilities 

indicated to be removed.  Coordinate with utility companies for shutoff of 
services if lines are active. 

 
B. Use of Explosives: Use of explosives is not permitted unless permitted by Engineer 

and local authorities. 
 

C. Protection of Persons and Property: Barricade open excavations occurring as part of 
this work and post with warning lights. 
1. Operate warning lights as recommended by authorities having jurisdiction. 
2. Protect structures, utilities, sidewalks, pavements, and other facilities from 

damage caused by settlement, lateral movement, undermining, washout, and 
other hazards created by earthwork operations. 

3. Perform excavation by hand within dripline of large trees to remain.  Protect 
root systems from damage or dryout to the greatest extent possible.  Maintain 
moist condition for root system and cover exposed roots with moistened 
burlap. 

 
3.07 SOIL MATERIALS: 
 

A. Satisfactory soil materials are defined as those complying with ASTM D2487 soil 
classification groups GW, GP, GM, SM, SW, and SP. 

 
B. Unsatisfactory soil materials are defined as those complying with ASTM D2487 soil 

classification groups GC, SC, ML, MH, CL, CH, OL, OH, and PT. 
 

C. Subbase Material: Naturally or artificially graded mixture of natural or crushed 
gravel, crushed stone, crushed slag, and natural or crushed sand. 
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D. Drainage Fill: Washed, evenly graded mixture of crushed stone, or crushed or 
uncrushed gravel, with 100 percent passing a 1-1/2 inch sieve and not more than 5 
percent passing a No. 4 sieve. 

 
E. Backfill and Fill Materials: Satisfactory soil materials free of clay, rock or gravel 

larger than 2 inches in any dimension, debris, waste, frozen materials, vegetation and 
other deleterious matter. 

 
3.08 EXCAVATION: 
 

A. Excavation Classifications: The following classifications of excavation will be made 
when rock is encountered: 

 1. Earth Excavation includes excavation of pavements and other obstructions 
visible on surface; underground structures, utilities, and other items indicated 
to be demolished and removed; together with earth, topsoil and other 
materials encountered that are not classified as rock or unauthorized 
excavation. 

2. Rock excavation for trenches and pits includes removal and disposal of 
materials and obstructions encountered that cannot be excavated with a 
track-mounted power excavator, equivalent to Caterpillar Model No. 215C 
LC, and rated at not less than 115 HP flywheel power and 32,000-pound 
drawbar pull and equipped with a short stick and a 42-inch wide, short tip 
radius rock bucket rated at 0.81 cubic yard (heaped) capaCounty.  Trenches in 
excess of 10 feet in width and pits in excess of 30 feet in either length or 
width are classified as open excavation. 

3. Rock excavation in open excavations includes removal and disposal of 
materials and obstructions encountered that cannot be dislodged and 
excavated with modern, track-mounted, heavy- duty excavating equipment 
without drilling, blasting, or ripping.  Rock excavation equipment is defined 
as Caterpillar Model No. 973 or equivalent track-mounted loader, rated at not 
less than 210 HP flywheel power and developing minimum of 45,000-pound 
breakout force (measured in accordance with SAE J732). 
a. Typical of materials classified as rock are boulders 1/2 cu. yd. or 

more in volume, solid rock, rock in ledges, and rock hard 
cementitious aggregate deposits. 

b. Intermittent drilling, blasting, or ripping performed to increase 
production and not necessary to permit excavation of material 
encountered will be classified as earth excavation. 

 
B. Do not perform rock excavation work until material to be excavated has been 

cross-sectioned and classified by Engineer.  Such excavation will be paid on basis of 
Contract Conditions relative to changes in work. 
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C. Rock payment lines are limited to the following: 
1. Two feet outside of concrete work for which forms are required, except 

footings. 
2. One foot outside perimeter of footings. 
3. In pipe trenches, 6 inches below invert elevation of pipe and 2 feet wider than 

inside diameter of pipe, but not less than 3 feet minimum trench width. 
4. Outside dimensions of concrete work where no forms are required. 
5. Under slabs on grade, 6 inches below bottom of concrete slab. 

 
 
3.09 STABILITY OF EXCAVATIONS: 
 

A. General: Comply with local codes, ordinances, and requirements of agencies having 
jurisdiction. 

 
B. Slope sides of excavations to comply with local codes, ordinances, and requirements 

of agencies having jurisdiction.  Shore and brace where sloping is not possible 
because of space restrictions or stability of material excavated.  Maintain sides and 
slopes of excavations in safe condition until completion of backfilling. 

C. Shoring and Bracing: Provide materials for shoring and bracing, such as sheet piling, 
uprights, stringers, and cross braces, in good serviceable condition.  Maintain shoring 
and bracing in excavations regardless of time period excavations will be open.  
Extend shoring and bracing as excavation progresses. 

 
3.10 DEWATERING: 
 

A. Prevent surface water and subsurface or ground water from flowing into excavations 
and from flooding project site and surrounding area. 
1. Do not allow water to accumulate in excavations.  Remove water to prevent 

softening of foundation bottoms, undercutting footings, and soil changes 
detrimental to stability of subgrades and foundations.  Provide and maintain 
pumps, well points, sumps, suction and discharge lines, and other dewatering 
system components necessary to convey water away from excavations. 

2. Establish and maintain temporary drainage ditches and other diversions 
outside excavation limits to convey rain water and water removed from 
excavations to collecting or runoff areas.  Do not use trench excavations as 
temporary drainage ditches. 

 
3.11 STORAGE OF EXCAVATED MATERIALS: 
 

A. Stockpile excavated materials acceptable for backfill and fill where directed.  Place, 
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 grade, and shape stockpiles for proper drainage. 
1. Locate and retain soil materials away from edge of excavations.  Do not store 

within drip line of trees indicated to remain. 
2. Dispose of excess excavated soil material and materials not acceptable for 

use as backfill or fill. 
 
3.12 EXCAVATION FOR STRUCTURES: 
 

A. Conform to elevations and dimensions shown within a tolerance of plus or minus 
0.10 foot, and extending a sufficient distance from footings and foundations to permit 
placing and removal of concrete formwork, installation of services, and other 
construction and for inspection. 
1. Excavations for footings and foundations: Do not disturb bottom of 

excavation.  Excavate by hand to final grade just before concrete 
reinforcement is placed.  Trim bottoms to required lines and grades to leave 
solid base to receive other work. 

 
3.13 EXCAVATION FOR PAVEMENTS: 
 

A. Cut surface under pavements to comply with cross-sections, elevations and grades as 
indicated. 

 
3.14 TRENCH EXCAVATION FOR PIPES AND CONDUIT: 
 

A. Excavate trenches to uniform width, sufficiently wide to provide ample working 
room and a minimum of 6 to 9 inches of clearance on both sides of pipe or conduit. 

 
B. Excavate trenches and conduit to depth indicated or required to establish indicated 

slope and invert elevations and to support bottom of pipe or conduit on undisturbed 
soil.  Beyond building perimeter, excavate trenches to allow installation of top of 
pipe below frost line. 

 
1. Where rock is encountered, carry excavation 6 inches below required 

elevation and backfill with a 6-inch layer of crushed stone or gravel prior to 
installation of pipe. 

2. For pipes or conduit less than 6 inches in nominal size, and for flat-bottomed, 
multiple-duct conduit units, do not excavate beyond indicated depths.  
Hand-excavate bottom cut to accurate elevations and support pipe or conduit 
on undisturbed soil. 

3. For pipes and equipment 6 inches or larger in nominal size, shape bottom of 
trench to fit bottom of pipe for 90 degrees (bottom 1/4 of the circumference). 
 Fill depressions with tamped sand backfill.  At each pipe joint, dig bell holes 
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to relieve pipe bell of loads ensure continuous bearing of pipe barrel on bearing 
surface. 

 
3.15 COLD WEATHER PROTECTION: 
 

A. Protect excavation bottoms against freezing when atmospheric temperature is less 
than 35 degrees F. 

 
3.16 BACKFILL AND FILL: 
 

A. General: Place soil material in layers to required subgrade elevations, for each area 
classification listed below, using materials specified in Part 2 of this Section. 
1. Under grassed areas, use satisfactory excavated or borrow material including 

all excess topsoil. 
2. Under walks and pavements, use subbase material, satisfactory excavated or 

borrow material, or a combination. 
3. Under steps, use subbase material. 
4. Under building slabs and retaining walls, use drainage fill material. 
5. Under piping and conduit and equipment, use subbase materials where 

required over rock bearing surface and for correction of unauthorized 
excavation.  Shape excavation bottom to fit bottom 90 degrees of cylinder. 

6. Backfill trenches with concrete where trench excavations pass within 18 
inches of column or wall footings and that are carried below bottom of such 
footings or that pass under wall footings.  Place concrete to level of bottom of 
adjacent footing. 
a. Concrete is specified in Section 4. 
b. Do not backfill trenches until tests and inspections have been made 

and backfilling is authorized by Engineer.  Use care in backfilling to 
avoid damage or displacement of pipe systems. 

7. Provide 4-inch-thick concrete base slab support for piping or conduit less 
than 2'-6" below surface of roadways.  After installation and testing of piping 
or conduit, provide minimum 4-inch-thick encasement (sides and top) of 
concrete prior to backfilling or placement of roadway subbase. 

 
B. Backfill excavations as promptly as work permits, but not until completion of the 

following: 
1. Acceptance of construction below finish grade including, where applicable, 

dampproofing, waterproofing, and perimeter insulation. 
2. Inspection, testing, approval, and recording locations of underground utilities 

have been performed and recorded. 
3. Removal of concrete formwork. 
4. Removal of trash and debris from excavation. 
5. Permanent or temporary horizontal bracing is in place on horizontally 
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supported walls. 
 
3.17 PLACEMENT AND COMPACTION: 
 

A. Ground Surface Preparation: Remove vegetation, debris, unsatisfactory soil 
materials, obstructions, and deleterious materials from ground surface prior to 
placement of fills.  Plow strip, or break up sloped surfaces steeper than 1 vertical to 4 
horizontal so that fill material will bond with existing surface. 
1. When existing ground surface has a density less than that specified under 

"Compaction" for particular area classification, break up ground surface, 
pulverize, moisture-condition to optimum moisture content, and compact to 
required depth and percentage of maximum density. 

 
B. Place backfill and fill materials in layers not more than 8 inches in loose depth for 

material compacted by heavy compaction equipment, and not more than 4 inches in 
loose depth for material compacted by hand-operated tampers. 

 
C. Before compaction, moisten or aerate each layer as necessary to provide optimum 

moisture content.  Compact each layer to required percentage of maximum dry 
density or relative dry density for each area classification.  Do not place backfill or 
fill material on surfaces that are muddy, frozen, or contain frost or ice. 

 
D. Place backfill and fill materials evenly adjacent to structures, piping, or conduit to 

required elevations.  Prevent wedging action of backfill against structures or 
displacement of piping or conduit by carrying material uniformly around structure, 
piping, or conduit to approximately same elevation in each lift. 

 
E. Control soil and fill compaction, providing minimum percentage of density specified 

for each area classification indicated below.  Correct improperly compacted areas or 
lifts as directed by Engineer if soil density tests indicate inadequate compaction. 
1. Percentage of Maximum Density Requirements: Compact soil to not less than 

the following percentages of maximum density, in accordance with ASTM D 
698: 
a. Under structures, building slabs and steps, walkways and pavements, 

compact each layer of backfill or fill material at 97 percent maximum 
density. 

b. Under lawn or unpaved areas, compact each layer of backfill or fill 
material at 97 percent maximum density. 

2. Moisture Control: Where subgrade or layer of soil material must be moisture 
conditioned before compaction, uniformly apply water to surface of subgrade 
or layer of soil material.  Apply water in minimum quantity as necessary to 
prevent free water from appearing on surface during or subsequent to 
compaction operations. 
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a. Remove and replace, or scarify and air dry, soil material that is too 
wet to permit compaction to specified density. 

b. Stockpile or spread soil material that has been removed because it is 
too wet to permit compaction.  Assist drying by discing, harrowing, 
or pulverizing until moisture content is reduced to a satisfactory 
value. 

 
3.18 GRADING: 
 

A. General: Uniformly grade areas within limits of grading under this section, including 
adjacent transition areas.  Smooth finished surface within specified tolerances, 
compact with uniform levels or slopes between points where elevations are indicated 
or between such points and existing grades. 

 
B. Grading Outside Building Lines: Grade areas adjacent to building lines to drain away 

from structures and to prevent ponding.  Finish surfaces free from irregular surface 
changes and as follows: 
1. Lawn or Unpaved Areas: Finish areas to receive topsoil to within not more 

than 0.10 foot above or below required subgrade elevations. 
2. Walks: Shape surface of areas under walks to line, grade, and cross-section, 

with finish surface not more than 0.10 foot above or below required subgrade 
elevation. 

3. Pavements: Shape surface of areas under pavement to line, grade, and 
cross-section, with finish surface not more than 2 inch above or below 
required subgrade elevation. 

 
C. Grading Surface of Fill under Building Slabs and Retaining Walls: Grade smooth and 

even, free of voids, compacted as specified, and to required elevation.  Provide final 
grades within a tolerance of 1/2 inch when tested with a 10-foot straightedge. 

 
D. Compaction: After grading, compact subgrade surfaces to the depth and indicated 

percentage of maximum or relative density for each area classification. 
 
3.19 PAVEMENT SUBBASE COURSE: 
 

A. General: Subbase course consists of placing subbase material, in layers of specified 
thickness, over subgrade surface to support a pavement base course. 
1. Refer to other sections for paving specifications. 

 
B. Grade Control: During construction, maintain lines and grades including crown and 

cross-slope of subbase course. 
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C. Placing: Place subbase course material on prepared subgrade in layers of uniform 
thickness, conforming to indicated cross-section and thickness.  Maintain optimum 
moisture content for compacting subbase material during placement operations. 
1. When a compacted subbase course is indicated to be 6 inches thick or less, 

place material in a single layer.  When indicated to be more than 6 inches 
thick, place material in equal layers, except no single layer more than 6 
inches or less than 3 inches in thickness when compacted. 

 
 
3.20 BUILDING SLAB DRAINAGE COURSE: 
 

A. General: Drainage course consists of placement of drainage fill material, in layers of 
indicated thickness, over subgrade surface to support concrete building slabs. 

 
B. Placing: Place drainage fill material on prepared subgrade in layers of uniform 

thickness, conforming to indicated cross-section and thickness.  Maintain optimum 
moisture content for compacting material during placement operations. 
1. When a compacted drainage course is indicated to be 6 inches thick or less, 

place material in a single layer.  When indicated to be more than 6 inches 
thick, place material in equal layers, except no single layer more than 6 
inches or less than 3 inches in thickness when compacted. 

 
3.21 FIELD QUALITY CONTROL: 
 

A. Quality Control Testing During Construction: Allow testing service to inspect and 
approve each subgrade and fill layer before further backfill or construction work is 
performed. 
1. Perform field density tests in accordance with ASTM D 1556 (sand cone 

method) or ASTM D 2167 (rubber balloon method), as applicable. 
2. Footing Subgrade: For each strata of soil on which footings will be placed, 

perform at least one test to verify required design bearing capacities.  
Subsequent verification and approval of each footing subgrade may be based 
on a visual comparison of each subgrade with related tested strata when 
acceptable to Engineer. 

3. Paved Areas and Building Slab Subgrade: Perform at least one field density 
test of subgrade for every 2,000 sq. ft. of paved area or building slab, but in 
no case fewer than three tests.  In each compacted fill layer, perform one field 
density test for every 2,000 sq. ft. of overlaying building slab or paved area, 
but in no case fewer than three tests. 

4. Foundation Wall Backfill: Perform at least two field density tests at locations 
and elevations as directed. 

5. If in opinion of Engineer, based on testing service reports and inspection, 
subgrade or fills that have been placed are below specified density, perform 
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additional compaction and testing until specified density is obtained. 
 
3.22 EROSION CONTROL: 
 

A. Provide erosion control methods in accordance with requirements of authorities 
having jurisdiction. 

 
3.23 MAINTENANCE: 
 

A. Protection of Graded Areas: Protect newly graded areas from traffic and erosion.  
Keep free of trash and debris. 

 
B. Repair and reestablish grades in settled, eroded, and rutted areas to specified 

tolerances.C. Reconditioning Compacted Areas: Where completed compacted areas 
are disturbed by subsequent construction operations or adverse weather, scarify 
surface, reshape, and compact to required density prior to further construction. 

 
D. Settling: Where settling is measurable or observable at excavated areas during 

general project warranty period, remove surface (pavement, lawn, or other finish), 
add backfill material, compact, and replace surface treatment.  Restore appearance, 
quality, and condition of surface or finish to match adjacent work, and eliminate 
evidence of restoration to greatest extent possible. 

 
3.24 DISPOSAL OF EXCESS AND WASTE MATERIALS: 
 

A. Removal to Designated Areas on Owner's Property: Transport acceptable excess 
excavated material to designated areas on Owner's property.  Stockpile soil or spread 
as required by specifications. 

 
B. Removal from Owner's Property: Remove waste materials, including unacceptable 

excavated material, trash, and debris, and dispose of it off Owner's property. 
 

Barrow County Public Works  Earthwork 17 



 

 

  SECTION 4 
 

CONCRETE WALKS AND PAVEMENT 
 
4.01 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and 
Supplementary Conditions and other Technical Specification Sections, apply to 
this section.   

 
4.02 SUMMARY: 
 
 A. Extent of portland cement concrete paving is shown on drawings, including curbs, 

gutters and walkways. 
 

B. Prepared subbase is specified in "Earthwork" section. 
 

C. Concrete and related materials are specified in this section. 
 
4.03 SUBMITTALS: 
 

A. Provide samples, manufacturer's product data, test reports, and materials' 
certifications as required in referenced sections for concrete and joint fillers and 
sealers. 

 
4.04 QUALITY ASSURANCE: 
 

A. Codes and Standards:  Comply with local governing regulations if more stringent 
than herein specified. 

 
4.05 JOB CONDITIONS: 
 

A. Traffic Control: Maintain access for vehicular and pedestrian traffic as required 
for other construction activities. 

 
4.06 MATERIALS: 
 

A. Forms:  Steel, wood, or other suitable material of size and strength to resist 
movement during concrete placement and to retain horizontal and vertical 
alignment until removal.  Use straight forms, free of distortion and defects. 

B. Use flexible spring steel forms or laminated boards to form radius bends as required. 
C. Coat forms with a nonstaining form release agent that will not discolor or deface 

surface of concrete. 
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D. Welded Wire Mesh:  Welded plain cold-drawn steel wire fabric, ASTM A 185. 

1. Furnish in flat sheets, not rolls, unless otherwise acceptable to Engineer. 
 
E. Reinforcing Bars:  Deformed steel bars, ASTM A 615, Grade 40. 

 
F. Joint Dowel Bars:  Plain steel bars, ASTM A 615, Grade 40.  Cut bars true to 

length with ends square and free of burrs. 
 

G. Metal Expansion Caps:  Furnish for one end of each dowel bar in expansion 
joints.  Design caps with one end closed and a minimum length of 3" to allow bars 
movement of not less than 1", unless otherwise indicated. 

 
H. Hook Bolts:  ASTM A 307, Grade A bolts, internally and externally threaded.  

Design hook bold joint assembly to hold coupling against pavement form and in 
position during concreting operations, and to permit removal without damage to 
concrete or hook bolt. 

 
I. Concrete Materials:  Comply with requirements of applicable Division 3 sections 

for concrete materials, admixtures, bonding materials, curing materials, and others 
as required. 

 
J. Expansion Joint Materials:  Comply with requirements of applicable Division 3 

sections for concrete materials, admixtures, bonding materials, curing materials, 
and others as required. 

 
K. Expansion Joint Materials:  Comply with requirements of applicable Division 7 

sections for preformed expansion joint fillers and sealers. 
1. Available Products:  Subject to compliance with requirements, products 

which may be incorporated in the work include, but are not limited to, the 
following: 

 
"Masterseal"; Master Builders. 
"A-H 3 Way Sealer"; Anti-Hydro Waterproofing Co. 
"Ecocure"; Euclid Chemical Co. 
"Clear Seal"; A. C. Horn. 
"J-20 Acrylic Cure"; Dayton Superior. 
"Sure Cure"; Kaufman Products Inc. 
"AR -30" W.R. Meadows. 
"Spartan-Cote"; The Burke Co. 
"Sealkure"; Toch Div. - Carboline. 
"Kure-N-Seal"; Sonneborn-Contech. 
"Polyclear"; Upco Chemical/USM Corp. 
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"L&M Cure"; L & M Construction Chemicals. 
"Klearseal"; Setcon Industries. 
"LR-152"; Protex Industries. 
"Hardtop"; Gifford - Hill. 

 
L. Anti-Spalling Compound:  50% (by volume) boiled linseed oil and 50% (by 

volume) mineral spirits, complying with AASHTO M-223. 
 

M. Liquid-Membrane Forming Curing Compound:  Complying with ASTM C 309, 
Type I, Class A unless other type acceptable to Engineer.  Moisture loss not more 
than 0.055 gr./sq. cm. when applied at 200 sq. ft./gal. 
1. Available Products:  Subject to compliance with requirements, products 

which may be incorporated in the work include, but are not limited to, the 
following: 

 
"J-40 Bonding Agent"; Dayton superior Corp. 
"Weldcrete"; Larsen Products. 
"Everbond"; L&M Construction Chemicals. 
"EucoWeld"; Euclid Chemical Co. 
"Hornweld"; A.C. Horn 
"Sonocrete"; Sonneborn-Contech. 
"Acrylic Bondcrete"; The Burke Co. 

 
N. Epoxy Adhesive:  ASTM C 881, two component material suitable for use on dry 

or damp surfaces.  Provide material "Type", "Grade", and "Class" to suit project 
requirements. 
1. Available Products:  Subject to compliance with requirements, products 

which may be incorporated in the work include, but are not limited to, the 
following: 

 
"J-40 Bonding Agent"; Dayton superior Corp. 
"Weldcrete"; Larsen Products. 
"Everbond"; L&M Construction Chemicals. 
"EucoWeld"; Euclid Chemical Co. 
"Hornweld"; A.C. Horn 
"Sonocrete"; Sonneborn-Contech. 
"Acrylic Bondcrete"; The Burke Co. 

 
4.07 CONCRETE MIX, DESIGN, AND TESTING: 
 

A. Comply with requirements of applicable sections for concrete mix design, sampling 
and testing, and quality control and as herein specified. 
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B. Design mix to produce normal-weight concrete consisting of portland cement, 
aggregate, water-reducing or high-range water-reducing admixture (superplasticizer), 
air-entraining admixture, and water to produce the following properties: 
1. Compressive Strength:  3000 psi, minimum at 28 days, unless otherwise 

indicated. 
2. Slump Limits:  8 inches minimum for concrete containing high- range 

water-reducing admixture (superplasticizer); 3 inches for other concrete. 
3. Air Content:  5 to 8 percent. 

 
4.08 SURFACE PREPARATION: 

A. Remove loose material from compacted subbase surface immediately before placing 
concrete. 

 
B. Proof-roll prepared subbase surface to check for unstable areas and need for 

additional compaction.  Do not begin paving work until such conditions have been 
corrected and are ready to receive paving. 

 
4.09 FORM CONSTRUCTION: 
 

A. Set forms to required grades and lines, braced and secured.  Install forms to allow 
continuous progress of work and so that forms can remain in place at least 24 hours 
after concrete placement. 

 
B. Check completed formwork for grade and alignment to following tolerances: 

1. Top of forms not more than 1/8 inch in 10 feet. 
2. Vertical face on longitudinal axis, not more than 1/4 inch in 10 feet. 

 
C. Clean forms after each use and coat with form release agent as required to ensure 

separation from concrete without damage. 
 

D. Slope step treads at 1/4 inch per foot to drain. 
 
4.10 REINFORCEMENT: 

A. Locate, place and support reinforcement as specified in applicable sections, unless 
otherwise indicated. 

 
4.11 CONCRETE PLACEMENT: 

A. General:  Comply with requirements of applicable sections for mixing and placing 
concrete, and as herein specified. 

 
B. Do not place concrete until subbase and forms have been checked for line and grade. 

 Moisten subbase if required to provide a uniform dampened condition at time 
concrete is placed.  Do not place concrete around manholes or other structures until 
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they are at required finish elevation and alignment. 
 

C. Place concrete by methods that prevent segregation of mix. Consolidate concrete 
along face of forms and adjacent to transverse joints with internal vibrator.  Keep 
vibrator away from joint assemblies, reinforcement, or side forms.  Use only 
square-faced shovels for hand-spreading and consolidation. Consolidate with care to 
prevent dislocation of reinforcing, dowels, and joint devices. Use bonding agent at 
locations where fresh concrete is placed against hardened or partially hardened 
concrete surfaces. 

 
D. Deposit and spread concrete in a continuous operation between transverse joints as 

far as possible.  If interrupted for more than 1/2 hour, place a construction joint. 
 
E. When adjacent pavement lanes are placed in separate pours, do not operate 

equipment on concrete until pavement has attained sufficient strength to carry loads 
without injury. 

 
F. Curbs and Gutters:  Automatic machine may be used for curb and gutter placement at 

Contractor's option.  If machine placement is to be used, submit revised mix design 
and laboratory test results that meet or exceed minimums specified.  Machine 
placement must produce curbs and gutters to required cross-section, lines, grades, 
finish, and jointing as specified for formed concrete.  If results are not acceptable, 
remove and replace with formed concrete as specified. 

 
4.12 JOINTS: 

A. General:  Construct expansion, weakened-plane (contraction), and construction joints 
true to line with face perpendicular to surface of concrete.  Construct transverse joints 
at right angles to the centerline, unless otherwise indicated. 

 
B. When joining existing structures, place transverse joints to align with previously placed 

joints, unless otherwise indicated. 
 

C. Weakened-Plane (Contraction) Joints:  Provide weakened-plane (contraction) joints, 
sectioning concrete into areas as shown on drawings.  Construct weakened-plane 
joints for a depth equal to at least 1/4 concrete thickness, as follows: 

 
1. Tooled Joints:  Form weakened-plane joints in fresh concrete by grooving 

top portion with a recommended cutting tool and finishing edges with a 
jointer. 

2. Sawed Joints:  Form weakened-plane joints with powered saws equipped 
with shatterproof abrasive or diamond-rimmed blades. Cut joints into 
hardened concrete as soon as surface will not be torn, abraded, or 
otherwise damaged by cutting action. 
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3. Inserts:  Use embedded strips of metal or sealed wood to form 
weakened-plane joints.  Set strips into plastic concrete and carefully 
remove strips after concrete has hardened. 

 
D. Construction Joints:  Place construction joints at end of placements and at 

locations where placement operations are stopped for more than 1/2 hour, except 
where such placements terminate at expansion joints. 
1. Construct joints as shown or, if not shown, use standard metal 

keyway-section forms. 
2. Where load transfer-slip dowel devices are used, install so that one end of 

each dowel bar is free to move. 
 

E. Expansion Joints:  Provide premolded joint filler for expansion joints abutting 
concrete curbs, catch basins, manholes, inlets, structures, walks, and other fixed 
objects, unless otherwise indicated. 
1. Locate expansion joints at 20 feet o.c. for each pavement lane and 30 feet 

o.c. for concrete sidewalks unless otherwise indicated. 
 

F. Extend joint fillers full width and depth of joint, not less than 1/2 inch or more 
than 1 inch below finished surface where joint sealer is indicated.  If no joint 
sealer, place top of joint filler flush with finished concrete surface. 

 
G. Furnish joint fillers in one-piece lengths for full width being placed wherever 

possible.  Where more than one length is required, lace or clip joint filler sections 
together. 

 
H. Protect top edge of joint filler during concrete placement with a metal cap or other 

temporary material.  Remove protection after concrete has been placed on both 
sides of joint. 

 
I. Fillers and Sealants:  Comply with requirements of applicable sections for 

preparation of joints, materials, installation, and performance. 
 
4.13 CONCRETE FINISHING:  

A. After striking-off and consolidating concrete, smooth surface by screeding and 
floating.  Use hand methods only where mechanical floating is not possible.  
Adjust floating to compact surface and produce uniform texture. 

 
B. After floating, test surface for trueness with a 10-ft. straightedge. Distribute 

concrete as required to remove surface irregularities, and refloat repaired areas to 
provide a continuous smooth finish. 

 
C. Work edges of slabs, gutters, back top edge of curb, and formed joints with an 
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edging tool, and round to 1/2-inch radius, unless otherwise indicated.  Eliminate 
tool marks on concrete surface. 

 
D. After completion of floating and when excess moisture or surface sheen has 

disappeared, complete troweling and finish surface as follows: 
1. Broom finish by drawing a fine-hair broom across concrete surface 

perpendicular to line of traffic.  Repeat operation if required to provide a 
fine line texture acceptable to Engineer. 

2. On inclined slab surfaces, provide a coarse, non-slip finish by scoring 
surface with a stiff-bristled broom, perpendicular to line of traffic. 

 
E. Do not remove forms for 24 hours after concrete has been placed. After form 

removal, clean ends of joints and point-up any minor honeycombed areas.  
Remove and replace areas or sections with major defects, as directed by Engineer. 

 
4.14 CURING: 

A. Protect and cure finished concrete paving in compliance with applicable sections. 
 Use membrane-forming curing and sealing compound or approved moist-curing 
methods. 

 
B. Anti-Spalling Treatment:  A second coat of curing and sealing compound may be 

used or an anti-spalling compound applied over concrete cured by continuous 
moist-curing methods.  Apply compounds to concrete surfaces no sooner than 28 
days after placement, to clean, dry concrete free of oil, dirt, and other foreign 
material.  Apply curing and sealing compound at a maximum coverage rate of 300 
sq. ft/gallon.  Apply anti-spalling compound in two sprayed applications.  First 
application at rate of 40 sq. yds. per gal.; second application 60 sq. yds. per gallon. 
 Allow complete drying between applications. 

 
4.15 REPAIRS AND PROTECTIONS: 

A. Repair or replace broken or defective concrete, as directed by Engineer. 
 

B. Drill test cores where directed by Engineer when necessary to determine 
magnitude of cracks or defective areas.  Fill drilled core holes in satisfactory 
pavement areas with portland cement concrete bonded to pavement with epoxy 
adhesive. 

 
C. Protect concrete from damage until acceptance of work.  Exclude traffic from 

pavement for at least 14 days after placement.  When construction traffic is 
permitted, maintain pavement as clean as possible by removing surface stains and 
spillage of materials as they occur. 

 
D. Sweep concrete pavement and wash free of stains, discolorations, dirt, and other 
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foreign material just before final inspection. 
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  SECTION 5 
 
 SELECTIVE DEMOLITION 
 
5.01  DESCRIPTION: 
 
      A. Work included:  Carefully demolish and remove from the site those items 

scheduled to be so demolished and removed.   
  
      B.    Related work: 
            1. Documents affecting work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions, and other 
Sections of these Specifications.  

 
5.02   QUALITY ASSURANCE: 
 
      A. Use adequate numbers of skilled workmen who are thoroughly trained and 

experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
work of this Section.   

 
5.03 DISPOSAL:  
 

A.    All items demolished and removed from the jobsite shall be disposed of by 
Contractor.  All costs associated with transportation and disposal of these items 
shall be considered incidental to the work.  There shall be no separate payment for 
disposal unless otherwise shown in the bid schedule. 

 
5.04  SURFACE CONDITIONS:  
 
      A. Examine the areas and conditions under which work of this Section will be 

performed. Correct conditions detrimental to timely and proper completion of the 
Work.  Do not proceed until unsatisfactory conditions are corrected.   

 
5.05   DEMOLITION: 
 
      A. By careful study of the Contract Documents, determine the location and extent of 

selective demolition to be performed.   
 
      B. In company with the Engineer, visit the site and verify the extent and location of 

demolition required.   
1. Carefully identify limits of selective demolition.   
2. Mark conduit, etc. as required to enable workmen also to identify items to 
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be removed and items to be left in place intact.     
 
   C. Prepare and follow an organized plan for demolition and removal of items.  Use 

means and equipment approved for this purpose by governmental agencies having 
jurisdiction, demolish and remove from the job site existing construction 
designated to be removed.  

 
 

1. Shut off, cap, and otherwise protect existing public utility lines in 
accordance with the requirements of the public agency or utility having 
jurisdiction.   

2. Completely remove items scheduled to be so demolished and removed, 
leaving surfaces clean, solid, and ready to receive new materials specified 
elsewhere.   

3. In all activities, comply with pertinent regulations of governmental 
agencies having jurisdiction.   

 
   D. Demolished material shall be considered to be property of the Contractor and shall 

be completely removed from the job site.   
 
      E. Use means necessary to prevent dust becoming a nuisance to the public, to 

neighbors, and to other work being performed on or near the site.   
 
5.06   REPLACEMENTS: 
 
      A. In the event of demolition of items not so scheduled to be demolished, promptly 

replace such items to the approval of the Engineer and at no additional cost to the 
Owner.   
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SECTION 6 

 
STORM PIPES 

 
 
6.01 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and 
Supplementary Conditions and other Specification Sections, apply to this Section. 

 
6.02 SUMMARY: 
 

A. This Section includes storm sewerage system piping and appurtenances as shown 
on the civil drawings to the point of discharge. 

 
B. Related Sections:  The following sections contain requirements that relate to this 

section: 
  1. Section 3 "Earthwork" for excavation and backfill required for storm 

sewerage system piping and structures. 
2. Section 4 "Concrete Work" for cast-in-place concrete drainage structures. 

 
6.03 SUBMITTALS: 
 

A. General:  Submit the following in accordance with general conditions of Contract 
and other Specification Sections. 

 
 1. Product data for drainage piping specialties. 

 
 2. Shop drawings for precast concrete storm drainage manholes, outlet boxes, 

and catch basins, including frames, covers, and grates. 
 
6.04 QUALITY ASSURANCE: 
 

A. Environmental Compliance:  Comply with applicable portions of local 
environmental agency regulations pertaining to storm sewerage systems. 

 
B. Utility Compliance:  Comply with local utility regulations and standards 

pertaining to storm sewerage systems. 
 
6.05 PROJECT CONDITIONS: 
 

A. Site Information:  Perform site survey, research public utility records, and verify 
existing utility locations.  Verify that storm sewerage system piping may be 
installed in compliance with original design and referenced standards. 
1. Locate existing storm sewerage system piping and structures that are to be 

abandoned and closed. 
 
6.06 SEQUENCING AND SCHEDULING: 
 

A. Coordinate with other utility work. 
 
 
6.07 PIPE AND FITTINGS: 
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A. General:  Provide pipe and pipe fitting materials compatible with each other.   

 
B. Corrugated metal pipe, when shown on the plans shall be:  Fully bituminous 

coated, corrugated, galvanized steel pipe size and gage as shown on the drawings. 
 Use 16 gage for sizes 12 in. through 30 in.; 14 gage for sizes 36 in. through 42 
in.; and 12 gage for sizes 48 in. through 60 in. 

 
C. All galvanized corrugated steel culvert pipe shall have 2-2/3" x 1/2" corrugations 

with the ends of pipe sections reformed to annular corrugations.  All connecting 
bands shall have annular corrugations. 

 
D. Bituminous coated corrugated steel pipe shall meet the requirements of the current 

AASHTO M-190. 
 

E. High Density Polyethylene Pipe, when shown on the plans shall be: Corrugated 
dual-wall high density polyethylene (HDPE) with smooth interior conforming to 
ASTM F2648. The pipe shall utilize a bell & spigot joining system sealed with a 
rubber gasket that meets the requirements of ASTM F477. 

 
F. Reinforced Concrete Pipe, when shown on the plans shall be meet all applicable 

requirements and comply with ASTM 14 and AASHTO M86 Standard 
Specification for Concrete Sewer, Storm Drain, and Culvert Pipe 

  
 

 
6.08 DROP INLETS/JUNCTION BOXES: 
 

A. Precast Concrete Manholes:  ASTM C 478, precast reinforced concrete, of depth 
indicated with provision for rubber gasket joints. 
1. Base Section:  6-inch minimum thickness for floor slab and 4-inch 

minimum thickness for walls and base riser section, and having a separate 
base slab or base section with integral floor. 

2. Riser Sections:  4-inch minimum thickness, 48-inch diameter unless 
otherwise noted, and lengths to provide depth indicated. 

3. Top Section:  Eccentric cone type, unless concentric cone or flat-slab-top 
type is indicated.  Top of cone to match grade rings. 

4. Grade Rings:  Provide 2 or 3 reinforced concrete rings, of 6 to 9 inches 
total thickness and match 24-inch diameter frame and cover. 

5. Gaskets:  ASTM C 443, rubber. 
6. Steps:  Cast into base, riser, and top sections sidewall at 12-to 16-inch 

intervals. 
7. Pipe Connectors:  ASTM C 923, resilient, of size required, for each pipe 

connecting to base section. 
8. Channel and Bench:  Concrete. 

 
B. Cast-in-Place Manholes:  Reinforced concrete of dimensions and with 

appurtenances indicated. 
1. Bottom, Walls, and Top:  Reinforced concrete. 
2. Channel and Bench:  Concrete. 
3. Steps:  Cast into sidewall at 12- to 16-inch intervals. 

 
C. Manhole Steps:  Wide enough for an adult to place both feet on one step and 

designed to prevent lateral slippage off the step. 
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1. Material:  Ductile iron or cast aluminum. 
2. Material:  Steel-reinforced plastic. 

 
D. Manhole Frames and Covers:  ASTM A 536, Grade 60-40-18, heavy-duty, ductile 

iron, 24-inch inside diameter by 7- to 9-inch riser with 4-inch minimum width 
flange, and 26-inch-diameter cover, indented top design, with lettering "STORM 
SEWER" cast into cover. 

 
E. All precast structures shall conform to ASTM-C-478.  Dimensions and 

reinforcement steel shall be as shown on details. 
 
6.09 CATCH BASINS/DROP INLETS: 
 

A. Precast Concrete Catch Basins:  ASTM C 478 or ASTM C 858, precast reinforced 
concrete, of depth indicated.  Sections shall have provision for rubber gasket 
joints.  Base section slab shall have minimum thickness of 6 inches, riser sections 
shall have minimum thickness of 6 inches and be 48 inches inside diameter unless 
otherwise noted, and top section and grade rings shall match 24-inch frame and 
grate, unless otherwise indicated. 
1. Base Section:  Base riser section and separate base slab, or base riser 

section with integral floor. 
2. Riser Sections:  Sections shall be of lengths to provide depth indicated. 
3. Top Section:  Flat slab type with opening to match grade rings. 
4. Grade Rings:  Provide 2 or 3 reinforced concrete rings, of 6 to 9 inches 

total thickness. 
5. Gaskets:  ASTM C 443, rubber. 
6. Steps:  Cast into riser sidewall at 12- to 16-inch intervals. 
7. Pipe Connectors:  ASTM C 923, resilient, of size required, for each pipe 

connecting to base section. 
8. Channel and Bench:  Concrete. 

 
B. Cast-in-Place Catch Basins:  Reinforced concrete of dimensions and with 

appurtenances indicated. 
1. Bottom, Walls, and Top:  Reinforced concrete. 
2. Channel and Bench:  Concrete. 

 
C. Catch Basin Steps:  Wide enough for an adult to place both feet on one step and 

designed to prevent lateral slippage off the step. 
1. Material:  Ductile iron or cast aluminum. 
2. Material:  Steel-reinforced plastic. 

 
D. Catch Basin Frames and Grates:  ASTM A 536 Grade 60-40-18, heavy-duty, 

ductile iron, 24-inch inside diameter by 7- to 9-inch riser with 4-inch minimum 
width flange, and 26-inch-diameter flat grate having small square or short slotted 
drainage openings. 

 
E. Curb Inlets:  Precast concrete, brick, or other materials, of dimensions conforming 

to utility standards. 
 
6.10 OUTFALLS: 
 

A. General:  Construct of cast-in-place reinforced concrete pipe, head wall, apron, 
tapered sides, and with rip rap, as indicated. 
1. Rip Rap:  Broken stone, irregular size and shape, weighing a minimum of 
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50 pounds each. 
 
6.11 CONCRETE AND REINFORCEMENT: 
 

A. Concrete:  Portland cement mix, 3,000 psi. 
1. Cement:  ASTM C 150, Type II. 
2. Fine Aggregate:  ASTM C 33, sand. 
3. Coarse Aggregate:  ASTM C 33, crushed gravel. 
4. Water:  Potable. 

 
B. Reinforcement:  Steel conforming to the following: 

1. Fabric:  ASTM A 185, welded wire fabric, plain. 
2. Reinforcement Bars:  ASTM A 615, Grade 60, deformed. 

 
6.12 IDENTIFICATION: 
 

A. Metallic-Lined Plastic Underground Warning Tapes:  Polyethylene plastic tape 
with metallic core, 6 inches wide by 4 mils thick, solid green in color with 
continuously printed caption in black letters "CAUTION - SEWER LINE 
BURIED BELOW." 

 
 
6.13 PREPARATION OF FOUNDATION FOR BURIED STORM SEWERAGE SYSTEMS: 
 
 

A. Grade trench bottom to provide a smooth, firm, stable, and rock-free foundation, 
throughout the length of the pipe. 

 
B. Remove unstable, soft, and unsuitable materials at the surface upon which pipes 

are to be laid, and backfill with clean sand or pea gravel to indicated level. 
 

C. Excavate trenches to the line and grade shown on the plans.  The minimum width 
of the trench shall be 12" plus the outside diameter of the pipe.  The maximum 
width shall be 24" plus the outside diameter of the pipe.  Machine trenching may 
be carried to within four inches of the flow line elevation and the remainder of the 
trench bottom removed by hand.  Undercutting will not be permitted except to 
obtain a stable bottom.  Do not open more trench in advance of pipe laying than is 
possible to use in laying pipe for that day.  Backfill all trenches at the end of each 
day. 

D. Shape the bottom of the trench to the lower 1/3 of the pipe for a firm bed, or lay 
the pipe on a flat trench bottom and backfill immediately to 1/4 its diameter and 
tamp in 4" layers against and under the pipe.   

 
6.14 PIPE APPLICATIONS FOR UNDERGROUND STORM SEWERS: 
 

A. Pipe type, size and material shall be as shown on the plans. 
 
6.15 INSTALLATION, GENERAL: 
 

A. General Locations and Arrangements:  Drawings (plans and details) indicate the 
general location and arrangement of the underground storm sewerage system 
piping.  Location and arrangement of piping layout take into account many design 
considerations.  Install the piping as indicated, to the extent practical. 
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B. Install piping beginning at low point of systems, true to grades and alignment 
indicated with unbroken continuity of invert.  Place bell ends of piping facing 
upstream.  Install gaskets, seals, sleeves, and couplings in accordance with 
manufacturer's recommendations for use of lubricants, cements, and other 
installation requirements.  Maintain swab or drag in line and pull past each joint 
as it is completed. 

 
C. Use manholes or catch basins for changes in direction, except where a fitting is 

indicated.  Use fittings for branch connections, except where direct tap into 
existing sewer is indicated. 

 
D. Use proper size increasers, reducers, and couplings, where different size or 

material of pipes and fittings are connected.  Reduction of the size of piping in the 
direction of flow is prohibited. 

 
E. Install piping pitched down in direction of flow, at minimum slope of 1 percent, 

except where indicated otherwise. 
 

F. Extend storm sewerage system piping to connect to building storm drains, of sizes 
and in locations indicated. 

 
G. Install 1-inch-thick extruded polystyrene over underground building drain piping 

not under building.  Width of insulation shall extend minimum of 12 inches 
beyond each side of pipe.  Install directly over and center on pipe center line. 

 
H. Tunneling:  Install pipe under streets or other obstructions that cannot be 

disturbed, by tunneling, jacking, or a combination of both. 
 

I. In areas indicated on drawings, a concrete apron shall be poured in the pipe at 
pavement areas where cover is minimal.  The concrete apron shall be 4000 psi 
concrete a minimum 4 inch thickness and extending 12 inches beyond the width 
of the pipe on each side. 

 
6.16 MANHOLE JUNCTION BOXES: 
 

A. General:  Install manholes complete with accessories as indicated.  Form 
continuous concrete or split pipe section channel and benches between inlets and 
outlet.  Set tops of frames and covers flush with finish surface where manholes 
occur in pavements.  Elsewhere, set tops 3 inches above finish surface, unless 
otherwise indicated. 

 
B. Place precast concrete manhole sections as indicated, and install in accordance 

with ASTM C 891. 
 

C. Construct brick manholes as indicated. 
 

D. Construct cast-in-place manholes as indicated. 
 
6.17 CATCH BASINS: 
 

A. Construct catch basins to sizes and shapes indicated. 
 
B. Set frames and grates to elevations indicated. 
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6.18 OUTFALLS: 
 

A. Construct outfalls of reinforced concrete which will attain 28-day compressive 
strength of not less than 3000 psi. 

 
6.19 INSTALLATION OF IDENTIFICATION: 
 

A. Install continuous plastic underground warning tape during back-filling of trench 
for underground water service piping.  Locate 6 to 8 inches below finished grade, 
directly over piping. 

 
6.20 FIELD QUALITY CONTROL: 
 

A. Testing:  Perform testing of completed piping in accordance with local authorities 
having jurisdiction. 

 
B. Cleaning:  Clear interior of piping and structures of dirt and other superfluous 

material as work progresses.  Maintain swab or drag in piping and pull past each 
joint as it is completed. 
1. In large, accessible piping, brushes and brooms may be used for cleaning. 
2. Place plugs in ends of uncompleted pipe at end of day or whenever work 

stops. 
3. Flush piping between manholes to remove collected debris. 

 
C. Interior Inspection:  Inspect piping to determine whether line displacement or 

other damage has occurred. 
1. Make inspections after pipe between manholes and manhole locations has 

been installed and approximately 2 feet of backfill is in place, and again at 
completion of project. 

2. If inspection indicates poor alignment, debris, displaced pipe, infiltration, 
or other defects, correct such defects and reinspect. 
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SECTION 7 
 

EROSION AND SEDIMENTATION CONTROL 
 

 
7.01 DESCRIPTION: 
 

A. This section consists of the furnishing and installing of slit fences, hay bales, and 
other provisions as shown on the drawings for the purpose of governing land-
disturbing activities. 

 
7.02 DISTURBED SOIL: 
 

A. The disturbed area and the duration of exposure to erosive elements shall be kept to a 
practical minimum.  All disturbed soil shall be stabilized as quickly as practical.  
Temporary vegetation or mulching shall be employed to protect exposed critical areas 
during development. 

 
7.03 EROSION CONTROL STRUCTURES: 
 

A. Structural erosion control measures must be installed as soon as practical.  All 
structures shall be installed as described on the Grading/Erosion Control Plan. 

 
7.04 SURFACE RUN-OFF WATER: 
 

A. Sediment in run-off water must be trapped by the use of debris basins, sediment 
basins, silt traps, or similar measures as described on the drawings until the disturbed 
area is stabilized.  Adequate provisions must be provided to minimize damage from 
surface water to the cut face of excavations or the sloping surfaces of fills. 

 
7.05 MAINTENANCE: 
 

A. The Contractor shall be responsible for maintaining all erosion and sediment control 
measures and structures during the construction period. 
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SECTION 8 
 

SEEDING, FERTILIZING AND MULCHING 
 
 
8.01 GENERAL: 
 

A. Seeding, fertilizing and mulching shall be performed on all areas disturbed by 
construction. Note: certain areas are to be sodded, see civil plans and specifications 
on drawings. 

 
8.02 SEED: 
 

A. Seed shall be delivered to the site in the original sacks as received from the producer, 
and each sack shall be tagged in accordance with the agricultural seed laws of the 
United States and State of Georgia.  Each sack shall be tagged showing the dealers 
guarantee as to the year grown, percentage of purity, percentage of germination and 
the date of the test by which the percentages of purity and germination were 
determined.  All seed sown have a date of test within six months of the date of 
sowing. 

 
B. Any seed delivered prior to use, shall be stored in such a manner that it will be 

protected from damage by heat, moisture, rodents, or other cause. 
 

C. The mixture to be used shall be as specified on the drawings. 
 
8.03 FERTILIZER: 
 

A. Commercial fertilizer shall be a complete fertilizer, part of the elements of which are 
derived from organic sources.  Fertilizer for lawn areas shall be a complete formula 
10-10-10 or approved equal. 

 
B. Fertilizer shall be delivered mixed as specified in standard size bags showing weight, 

analysis and name of manufacturer and shall be stored in a weatherproof storage 
place, and in such a manner that it will be kept dry and its effectiveness will not be 
impaired. 

 
8.04 PREPARATION OF AREAS TO BE GRASSED: 
 

A. All areas within the limits of this project that have been disturbed by construction are 
to be seeded shall be conditioned by loosening and finely pulverizing the soil to a 
depth of four (4) inches.  The conditioning process shall consist of discing, harrowing 
and dragging with a plank float or other approved equipment. 
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8.05 FERTILIZING: 
 
  A. All areas to be seeded shall have complete commercial fertilizer uniformly spread at 

the rate prescribed by the manufacturer and mixed into the top one and one-half (1-
1/2) inch of soil prior to seeding. 

 
8.06 SEEDING: 
 

A. Before any seed is sown, the area to be seeded shall be soil conditioned as required 
herein, and brought to a pleasing finished grade in conformance with the plans and as 
directed.  In the event that proper conditioned soil has become compacted by rain, 
equipment or other sources, the entire area or compacted portions thereof shall be 
again conditioned as directed, in such a manner as to present a finely pulverized, 
smooth, even seed bed of not less than two inches (2") in depth at the time of sowing. 

 
B. After sowing the seed, the entire area shall be lightly raked or dragged, either by hand 

or mechanical equipment, to cover all the seed to a maximum depth of approximately 
one-quarter inch (1/4"). 

 
C. All areas within the construction limits of this project, except paved, building and 

other areas designated, shall be seeded as herein specified. 
 

D. Grass seed shall be sown evenly by hand or mechanical broadcast in two operations 
of equal amounts, and at right angles to each other. 

 
E. No seeding shall be done when wind velocities exceed five miles per hour, or when 

poor results are being obtained due to adverse soil or weather conditions. 
 
8.07 MULCHING: 
 

A. All areas planted in grass seed shall be mulched within twenty-four (24) hours after 
seeding operations have been completed.  Straw mulch shall be uniform, loose (not 
matted) and a maximum depth of one (1) inch.  Mulch shall be applied at a rate of 2-
1/2 tons per acre. 

 
8.08 GRASSING: 
 

A. Grassing shall be completed between October 1st and January 1st, or during the 
season or seasons which are normal for such work as determined by weather 
conditions and accepted practice in the locality, or for the type of seed being planted. 
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8.09 FINAL INSPECTION AND ACCEPTANCE: 
 

A. As soon as the grassed areas have become established as required above, a final 
inspection of the work will be made, provided a written request for such inspection is 
given to the Engineer or representative of the owner.  If the work is found to be 
satisfactory and in accordance with all requirements of the contract documents, the 
work will be accepted. 

 
B. The Contractor may request inspection for acceptance 60 days after completing all 

seeding working. 
 

C. The Engineer and Owner may reject any areas of grassing in which any square foot of 
area to be grassed has less than 75 percent coverage of the type grass specified. 
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RFB2016-13 BID FORM – Page 1 of 9 
(Submit an Original and Four Copies) 

 
PROJECT#SR043 RFB2016-13 – Haymon Morris Road Sidewalk  
 
SUBMITTED TO:  Barrow County Board of Commissioners   
 
SUBMITTED BY: ________________________________(Hereinafter called “Bidder”) 
 
NAME, ADDRESS AND TELEPHONE NUMBER OF PRIME/GENERAL CONTRACTOR:  

___________________________________ 
___________________________________ 
___________________________________ 
___________________________________ 

 
Barrow County Board of Commissioners: 
 
Having carefully examined the Request For Bid and Specifications for RFB2016-13, as well as 
the premises and conditions affecting the Work, the undersigned proposes to furnish all services, 
labor and materials as called for by RFB2016-13, and complete all Work within one hundred 
twenty (120) days of generation of a Notice To Proceed, in accordance with said documents. 
  

Option “A” Base Bid    $______________ 
 

Option “B”      $______________ 
 
Option “C” Deductive Alternate (Please list all deductive amounts on bid form “C” 
attached in the event the Board so chooses to deduct certain sections from the base bid). 
 

 
It is understood that Barrow County is only obligated for actual quantities installed and that 
payment(s) will be made based upon material tickets and satisfactory inspections.  Included and 
attached is a Bid Bond in the amount of five percent (5%) of the Option “A” Base Bid. 
 
 
Signed, sealed, and dated this _____ Day of _____________, 2016. 
 
                                                                  Bidder: ________________________(Seal)              
                                                                                         (Company Name) 
 
                                                                  By: ________________________________ 
 
                                                                  Title: _______________________________ 
 
                                                                  By: ________________________________ 
 
                                                                  Title: _______________________________ 
 

   



RFB2016-13 BID FORM
HAYMON MORRIS ROAD SIDEWALK PROJECT

OPTION "A" BASE BID

NO. DESCRIPTION UNIT
ESTIMATED 
QUANTITY UNIT PRICE BID AMOUNT

1 LUMP 1

2
SQUARE 

YARD 2550

3
LINEAR 
FOOT 570

4
SQUARE 

YARD 30

5
LINEAR 
FOOT 1250

6 LUMP 5

7
LINEAR 
FOOT 80

8 EACH 2

9 EACH 8

10 EACH 3

11 LUMP 1

12 LUMP 1

TRAFFIC CONTROL

5' WIDE CLASS "B" CONCRETE 
SIDEWALK, 4" THICK

10" WIDE CLASS "A" CONCRETE 
RETAINING WALL WITH FOOTING, 24" 
HIGH,120' LONG WITH GALVANIZED 
HANDRAIL,CAST IN PLACE, BEHIND 
PROPOSED SIDEWALK, BEGIN AT STA. 
24+80

REINFORCED CONCRETE, 6  THICK 
FOR THICKENED SLABS AT DRIVE 
ACCESS

5' WIDE CLASS "B" CONCRETE 
SIDEWALK, 4" THICK WITH 4" VERTICAL 
HEADER CURB X 6" WIDE AT OUTSIDE 
EDGE OF SIDEWALK, 8" TOTAL 
THICKNESS OF HEADER CURB, TOTAL 
WIDTH OF 5' 6" FROM EDGE OF 
SIDEWALK TO BACK OF HEADER CURB. 
STA. 10+00 TO STA. 11+75 AND STA. 
12+55 TO 16+50.

ADA ACCESSIBLE RAMP, TYPE B
8" WIDE CLASS "A" CONCRETE 
RETAINING WALL WITH FOOTING, 24" 
HIGH,18' LONG WITH 8" WIDE HEADER 
CURB WITH GALVANIZED 
HANDRAIL,CAST IN PLACE, BEHIND 
PROPOSED SIDEWALK, BEGIN AT STA. 
3+23

GALVANIZED HANDRAIL WITH MIDDLE 
PORTION SECURED TO EXISTING 
PARAPET OR INSTALLED BETWEEN 
PARAPET AND SIDEWALK. STA. 11+75 
TO 12+55

ADA ACCESSIBLE RAMP, TYPE A

ADA ACCESSIBLE RAMP, TYPE D

CONCRETE CURB & GUTTER, 6" INCH x 
30" INCH, TYPE 2 FACE.

CONCRETE FLUME UNDER SIDEWALK 
WITH GALVANIZED STEEL OR 
ALUMINUM PLATE WITH NON-SLIP 
SURFACE/TREAD



RFB2016-13 BID FORM
HAYMON MORRIS ROAD SIDEWALK PROJECT

OPTION "A" BASE BID

13 LUMP 1

14
LINEAR 
FOOT 245

15 LUMP 1

16 LUMP 1

17 LUMP 1

18 LUMP 1

19 LUMP 1

20
LINEAR 
FOOT 650

21
LINEAR 
FOOT 120

22 EACH 5
23 EACH 1

24 TON 30

25
LINEAR 
FOOT 4200

26
LINEAR 
FOOT 2500

27 ACRE 1.5

28 ACRE 1.5
29 TON 10
30 EACH 25
31 EACH 1

32 LUMP 1

OPTION "A" BASE BID GRAND TOTAL =

THERMOPLASTIC CROSSWALK 
STRIPING

10" WIDE CLASS "A" CONCRETE 
RETAINING WALL WITH FOOTING, 
HEIGHT TO BE AT SIDEWALK GRADE - 
APPROX. 3' HIGH,100' LONG WITH 
GALVANIZED HANDRAIL,CAST IN 
PLACE, BEHIND PROPOSED SIDEWALK 
AT EXISTING HEADWALL, BEGIN AT 
STA. 32+50

WATER QUALITY MONITORING, 
SAMPLING & INSPECTIONS

CONSTRUCTION EXIT

RIP RAP, TYPE 3

MULCH

JUNCTION BOX WITH GRATE INLET 
FOR 15" HDPE STORM PIPE AT STA. 
21+20

24" HDPE STORM PIPE
15" SAFETY END SECTION

PERMANENT GRASSING, INCL. 
FERTILIZER AND LIME

HAYBALE CHECK DAMS

15" HDPE STORM PIPE

SURVEYING AND CONSTRUCTION 
STAKING 

GRADING COMPLETE (INCLUDING 
IMPORT OF FILL- APPROX. 1500 CUBIC 
YARDS) 

 TEMPORARY TYPE "A" SILT FENCE

CLEARING, GRUBBING INCLUDING 
REMOVAL AND DISPOSAL

 TEMPORARY TYPE "C" SILT FENCE

ENGINEERING DESIGN & LAND 
DISTURBANCE PLANS & PERMITTING 

24" SAFETY END SECTION

TEMPORARY GRASSING



RFB2016-13 BID FORM
HAYMON MORRIS SIDEWALK PROJECT SR043

OPTION "B" 

NO. DESCRIPTION UNIT
ESTIMATED 
QUANTITY UNIT PRICE BID AMOUNT

1 LUMP 1

2
SQUARE 

YARD 2550

3
LINEAR 
FOOT 570

4
SQUARE 

YARD 30

5
LINEAR 
FOOT 1250

6 LUMP 5

7
LINEAR 
FOOT 80

8 EACH 2

9 EACH 8

10 EACH 3

11 LUMP 1

12 LUMP 1

13 LUMP 1

5' WIDE CLASS "B" CONCRETE 
SIDEWALK, 4" THICK WITH 4" VERTICAL 
HEADER CURB X 6" WIDE AT OUTSIDE 
EDGE OF SIDEWALK, 8" TOTAL 
THICKNESS OF HEADER CURB, TOTAL 
WIDTH OF 5' 6" FROM EDGE OF 
SIDEWALK TO BACK OF HEADER CURB. 
STA. 10+00 TO STA. 11+75 AND STA. 
12+55 TO 16+50.

ADA ACCESSIBLE RAMP, TYPE B
8" WIDE CLASS "A" CONCRETE 
RETAINING WALL WITH FOOTING, 24" 
HIGH,18' LONG WITH 8" WIDE HEADER 
CURB WITH GALVANIZED 
HANDRAIL,CAST IN PLACE, BEHIND 
PROPOSED SIDEWALK, BEGIN AT STA. 
3+23

TRAFFIC CONTROL

5' WIDE CLASS "B" CONCRETE 
SIDEWALK, 4" THICK

10" WIDE CLASS "A" CONCRETE 
RETAINING WALL WITH FOOTING, 24" 
HIGH,120' LONG WITH GALVANIZED 
HANDRAIL,CAST IN PLACE, BEHIND 
PROPOSED SIDEWALK, BEGIN AT STA. 
24+80
10" WIDE CLASS "A" CONCRETE 
RETAINING WALL WITH FOOTING, 
HEIGHT TO BE AT SIDEWALK GRADE - 
APPROX. 3' HIGH,100' LONG WITH 
GALVANIZED HANDRAIL,CAST IN 
PLACE, BEHIND PROPOSED SIDEWALK 
AT EXISTING HEADWALL, BEGIN AT 
STA. 32+50

REINFORCED CONCRETE, 6  THICK 
FOR THICKENED SLABS AT DRIVE 
ACCESS

CONCRETE CURB & GUTTER, 6" INCH x 
30" INCH, TYPE 2 FACE.

CONCRETE FLUME UNDER SIDEWALK 
WITH GALVANIZED STEEL OR 
ALUMINUM PLATE WITH NON-SLIP 
SURFACE/TREAD

GALVANIZED HANDRAIL WITH MIDDLE 
PORTION SECURED TO EXISTING 
PARAPET OR INSTALLED BETWEEN 
PARAPET AND SIDEWALK. STA. 11+75 
TO 12+55

ADA ACCESSIBLE RAMP, TYPE A

ADA ACCESSIBLE RAMP, TYPE D



RFB2016-13 BID FORM
HAYMON MORRIS SIDEWALK PROJECT SR043

OPTION "B" 

14
LINEAR 
FOOT 245

15 LUMP 1

OPTION "B" GRAND TOTAL =

THERMOPLASTIC CROSSWALK 
STRIPING

ENGINEERING DESIGN FOR THE THREE 
RETAINING WALLS



RFB2016-13 BID FORM
HAYMON MORRIS ROAD SIDEWALK PROJECT SR043

OPTION "C" DEDUCTIVE ALTERNATE BID

NO. DESCRIPTION UNIT
ESTIMATED 
QUANTITY UNIT PRICE

DEDUCTIVE 
AMOUNT

SECTION I -- CONCRETE WORK

1 LUMP 1

2
SQUARE 

YARD 2550

3
LINEAR 
FOOT 570

4
SQUARE 

YARD 30

5
LINEAR 
FOOT 1250

6 LUMP 5

7
LINEAR 
FOOT 80

8 EACH 2

9 EACH 8

10 EACH 3

TRAFFIC CONTROL

5' WIDE CLASS "B" CONCRETE SIDEWALK, 4" 
THICK

REINFORCED CONCRETE, 6" THICK FOR 
THICKENED SLABS AT DRIVE ACCESS

5' WIDE CLASS "B" CONCRETE SIDEWALK, 4" 
THICK WITH 4" VERTICAL HEADER CURB X 6" 
WIDE AT OUTSIDE EDGE OF SIDEWALK, 8" 
TOTAL THICKNESS OF HEADER CURB, 
TOTAL WIDTH OF 5' 6" FROM EDGE OF 
SIDEWALK TO BACK OF HEADER CURB. STA. 
10+00 TO STA. 11+75 AND STA. 12+55 TO 
16+50.

ADA ACCESSIBLE RAMP, TYPE B

GALVANIZED HANDRAIL WITH MIDDLE 
PORTION SECURED TO EXISTING PARAPET 
OR INSTALLED BETWEEN PARAPET AND 
SIDEWALK. STA. 11+75 TO 12+55

ADA ACCESSIBLE RAMP, TYPE A

ADA ACCESSIBLE RAMP, TYPE D

CONCRETE CURB & GUTTER, 6" INCH x 30" 
INCH, TYPE 2 FACE.

CONCRETE FLUME UNDER SIDEWALK WITH 
GALVANIZED STEEL OR ALUMINUM PLATE 
WITH NON-SLIP SURFACE/TREAD



RFB2016-13 BID FORM
HAYMON MORRIS ROAD SIDEWALK PROJECT SR043

OPTION "C" DEDUCTIVE ALTERNATE BID

11 LUMP 1

12 LUMP 1

13 LUMP 1

14
LINEAR 
FOOT 245

SECTION I -- CONCRETE WORK             
GRAND TOTAL DEDUCTIVE AMOUNT: _____________

SECTION II -- ENGINEERING / STAKING

15 LUMP 1

16 LUMP 1

SECTION II -- ENGINEERING / STAKING 
GRAND TOTAL DEDUCTIVE AMOUNT: _____________

THERMOPLASTIC CROSSWALK STRIPING

10" WIDE CLASS "A" CONCRETE RETAINING 
WALL WITH FOOTING, 24" HIGH,120' LONG 
WITH GALVANIZED HANDRAIL,CAST IN 
PLACE, BEHIND PROPOSED SIDEWALK, 
BEGIN AT STA. 24+80

10" WIDE CLASS "A" CONCRETE RETAINING 
WALL WITH FOOTING, HEIGHT TO BE AT 
SIDEWALK GRADE - APPROX. 3' HIGH,100' 
LONG WITH GALVANIZED HANDRAIL,CAST IN 
PLACE, BEHIND PROPOSED SIDEWALK AT 
EXISTING HEADWALL, BEGIN AT STA. 32+50

8" WIDE CLASS "A" CONCRETE RETAINING 
WALL WITH FOOTING, 24" HIGH,18' LONG 
WITH 8" WIDE HEADER CURB WITH 
GALVANIZED HANDRAIL,CAST IN PLACE, 
BEHIND PROPOSED SIDEWALK, BEGIN AT 
STA. 3+23

SURVEYING AND CONSTRUCTION STAKING 

ENGINEERING DESIGN & LAND 
DISTURBANCE PLANS & PERMITTING 



RFB2016-13 BID FORM
HAYMON MORRIS ROAD SIDEWALK PROJECT SR043

OPTION "C" DEDUCTIVE ALTERNATE BID

SECTION III -- GRADING

17 LUMP 1

18 LUMP 1

SECTION III -- GRADING                          
GRAND TOTAL DEDUCTIVE AMOUNT: _____________

SECTION IV -- STORM PIPE

19 LUMP 1

20
LINEAR 
FOOT 650

21
LINEAR 
FOOT 120

22 EACH 5

23 EACH 1

SECTION IV -- STORM PIPE                    
GRAND TOTAL DEDUCTIVE AMOUNT: _____________

JUNCTION BOX WITH GRATE INLET FOR 15" 
HDPE STORM PIPE AT STA. 21+20

24" HDPE STORM PIPE

15" SAFETY END SECTION

15" HDPE STORM PIPE

GRADING COMPLETE (INCLUDING IMPORT 
OF FILL- APPROX. 1500 CUBIC YARDS) 

CLEARING, GRUBBING INCLUDING REMOVAL 
AND DISPOSAL

24" SAFETY END SECTION



RFB2016-13 BID FORM
HAYMON MORRIS ROAD SIDEWALK PROJECT SR043

OPTION "C" DEDUCTIVE ALTERNATE BID

SECTION V -- EROSION/SEDIMENT CONTROL

24 TON 30

25
LINEAR 
FOOT 4200

26
LINEAR 
FOOT 2500

27 ACRE 1.5

28 ACRE 1.5

29 TON 10

30 EACH 25

31 EACH 1

32
WATER QUALITY MONITORING, SAMPLING & 
INSPECTIONS LUMP 1

_____________
SECTION V -- EROSION/SEDIMENT CONTROL 
GRAND TOTAL DEDUCTIVE AMOUNT:

CONSTRUCTION EXIT

RIP RAP, TYPE 3

MULCH

PERMANENT GRASSING, INCL. FERTILIZER 
AND LIME

HAYBALE CHECK DAMS

 TEMPORARY TYPE "A" SILT FENCE

 TEMPORARY TYPE "C" SILT FENCE

TEMPORARY GRASSING



 
REQUEST FOR BIDS 

RFB2016-13 
HAYMON MORRIS ROAD SIDEWALK (PROJECT #SR043) 

BARROW COUNTY, GEORGIA 
REFERENCES  

 
Project: _________________________________________ Value: ________________ 
 
Owner: ________________________________________________________________ 
 
Address: _______________________________________________________________ 
 
_______________________________________________________________________ 
 
Contact Person: _________________________________________________________ 
 
Contact Title, Phone No., & Email Address: _________________________________ 
 
_______________________________________________________________________ 
 
 
Project: _________________________________________ Value: ________________ 
 
Owner: ________________________________________________________________ 
 
Address: _______________________________________________________________ 
 
_______________________________________________________________________ 
 
Contact Person: _________________________________________________________ 
 
Contact Title, Phone No., & Email Address: _________________________________ 
 
_______________________________________________________________________ 
 
 
Project: _________________________________________ Value: ________________ 
 
Owner: ________________________________________________________________ 
 
Address: _______________________________________________________________ 
 
_______________________________________________________________________ 
 
Contact Person: _________________________________________________________ 
 
Contact Title, Phone No., & Email Address: _________________________________ 
 
_______________________________________________________________________ 
 

 
 
 
 

 1 



REFERENCES – PAGE 2 
RFB2016-13 

 
  HAYMON MORRIS ROAD SIDEWALK (PROJECT#SR043) 
 
Project: __________________________________________ Value: _______________ 
 
Owner: ________________________________________________________________ 
 
Address: _______________________________________________________________ 
 
_______________________________________________________________________ 
 
Contact Person: _________________________________________________________ 
 
Contact Title, Phone No., & Email Address: _________________________________ 
 
_______________________________________________________________________ 
 
 
Project: __________________________________________ Value: _______________ 
 
Owner: ________________________________________________________________ 
 
Address: _______________________________________________________________ 
 
_______________________________________________________________________ 
 
Contact Person: _________________________________________________________ 
 
Contact Title, Phone No., & Email Address: _________________________________ 
 
_______________________________________________________________________ 
 
 
Project: __________________________________________Value: _______________ 
 
Owner: ________________________________________________________________ 
 
Address: _______________________________________________________________ 
 
_______________________________________________________________________ 
 
Contact Person: _________________________________________________________ 
 
Contact Title, Phone No., & Email Address: _________________________________ 
 
_______________________________________________________________________ 
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PENAL SUM FORM 
 

BID BOND 
 

BARROW COUNTY, GEORGIA 
 
BIDDER (Name and Address): 
                                                                                                                                                                      
                                                                                                                                    
SURETY (Name and Address of Principal Place of Business): 
                                                                                                                                                                      
                                                                                                                                    
OWNER (hereinafter referred to as the “County” (Name and Address): 
 
 Barrow County, Georgia 
 30 North Broad Street 
 Winder, Georgia 30680 
 
BID 
BID DUE DATE:                                                                                                                      
PROJECT (Brief Description Including Location): 
                                                                                                                                                                                 
                                                                                                                                    
BOND 
BOND NUMBER:                                                                   
DATE (Not later that Bid due date):                                        
PENAL SUM:                                                                         ______________________                         

       (Words)                      (Figures) 
 
IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby to the 
County, subject to the terms printed below or on the reverse side hereof, do each cause this Bid 
Bond to be duly executed on its behalf by its authorized officer, agent or representative. 
 
BIDDER      SURETY 
 
                                                         (Seal)                                                             (Seal) 
Bidder’s Name and Corporate Seal   Surety’s Name and Corporate Seal 
 
By:                                                                By: ___________________________                                  
 Signature and Title:                  Signature and Title: 
         (Attach Power of Attorney) 
 
Attest:                                                            Attest:_________________________                                 
  Signature and Title:                  Signature and Title: 
 
Note:  (1) Above addresses are to be used for giving any notice required by the 

terms of this Bid Bond. 
  (2) Any singular reference to Bidder, Surety, the County or any other party 

shall be considered plural where applicable. 



 
 
 

 
1.     Bidder and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, 
successors and assigns to pay to the County 
upon Default of Bidder the penal sum set forth on 
the face of this Bond. 
 
2.     Default of Bidder shall occur upon the failure 
of Bidder to deliver within the time required by the 
Bidding Documents (or any extension of that time 
agreed to in writing by the County) the executed 
Agreement required by the Bidding Documents 
and any performance and payment Bonds 
required by the Bidding Documents. 
 
3.     This obligation shall be null and void if: 
        3.1 The County accepts Bidder’s Bid 

and Bidder delivers within the 
time required by the Bidding 
Documents (or any extension of 
that time agreed to in writing by 
the County) the executed 
Agreement required by the 
Bidding Documents and any 
performance and payment Bonds 
required by the Bidding 
Documents; or 

        3.2 All Bids are rejected by the 
County; or 

        3.3 The County fails to issue a Notice 
of Award to Bidder within the time 
specified in the Bidding 
Documents (or any extension of 
that time agreed to in writing by 
Bidder and, if applicable, 
consented to by Surety when 
required by paragraph 5 hereof). 

 
4.     Payment under this Bond will be due and 
payable upon Default by Bidder within 30 
calendar days after receipt by Bidder and Surety 
of a written Notice of Default from the County, 
which Notice will be given with reasonable 
promptness and will identify this Bond and the 
Project and include a statement of the amount 
due. 
 
5.     Surety waives notice of, as well as any and 
all defenses based on or arising out of, any time 
extension to issue a Notice of Award agreed to in 
writing by the County and Bidder, provided that 
the total time, including extensions, for issuing a 
Notice of Award shall not in the aggregate exceed 
120 days from Bid due date without Surety’s 
written consent. 
 

6.     No suit or action shall be commenced under 
this Bond either prior to 30 calendar days after the 
Notice of Default required in paragraph 4 above is 
received by Bidder and Surety or later than one 
year after Bid due date. 
 
7.     Any suit or action under this Bond shall be 
commenced only in a court of competent 
jurisdiction located in the State of Georgia. 
 
8.     Notices required hereunder shall be in 
writing and sent to Bidder and Surety at their 
respective addresses shown on the face of this 
Bond.  Such notices may be sent by personal 
delivery, commercial courier or by United States 
Registered or Certified Mail, return receipt 
requested, postage pre-paid, and shall be 
deemed to be effective upon receipt by the party 
concerned. 
 
9.     Surety shall cause to be attached to this 
Bond a current and effective Power of Attorney 
evidencing the authority of the officer, agent or 
representative who executed this Bond on behalf 
of Surety to execute, seal and deliver such Bond 
and bind the Surety thereby. 
 
10.    This Bond is intended to conform to all 
applicable statutory requirements.  Any applicable 
requirement of any applicable statute that has 
been omitted from this Bond shall be deemed to 
be included herein as if set forth at length.  If any 
provision of this Bond conflicts with any applicable 
statute, then the provision of said statute shall 
govern and the remainder of this Bond that is not 
in conflict therewith shall continue in full force and 
effect. 
 
11.    The term “Bid” as used herein includes a 
Bid, offer or proposal, as applicable under the 
particular circumstances. 
 
12.    The terms of this Bid Bond shall be 
governed by the laws of the State of Georgia. 



PAYMENT BOND 
 

BARROW COUNTY, GEORGIA 
 
 
 

KNOW ALL MEN BY THESE PRESENTS THAT                                                          (as 

CONTRACTOR, hereinafter referred to as the “Principal”), and  ___                                      (as 

SURETY COMPANY, hereinafter referred to as the “CONTRACTOR’S SURETY”), are held 

and firmly bound unto Barrow County, Georgia (as OWNER, hereinafter referred to as the 

“County”), for the use and benefit of any “Claimant,” as hereinafter defined, in the sum of                                                          

Dollars ($                           ), lawful money of the United States of America, for the payment of 

which the Principal and the Contractor’s Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

 WHEREAS, the Principal has entered, or is about to enter, into a certain written 

agreement with the County, dated                                , which is incorporated herein by reference 

in its entirety (hereinafter referred to as the “CONTRACT”), for the construction of a project 

known as RFB2016-13 (PROJECT #SR043) HAYMON MORRIS ROAD SIDEWALK 

PROJECT, (hereinafter referred to as “the PROJECT”). 

 NOW THEREFORE, the condition of this obligation is such that if the Principal shall 

promptly make payment to any Claimant, as hereinafter defined, for all labor, services and 

materials used or reasonably required for use in the performance of the Contract, then this 

obligation shall be void; otherwise to remain in full force and effect. 

 

 
 
 



 A “Claimant” shall be defined herein as any Subcontractor, person, Party, partnership, 

corporation or other entity furnishing labor, services or materials used or reasonably required for 

use in the performance of the Contract, without regard to whether such labor, services or 

materials were sold, leased or rented, and without regard to whether such Claimant is or is not in 

privity of the Contract with the Principal or any Subcontractor performing Work on the Project. 

 In the event of any claim made by the Claimant against the County, or the filing of a Lien 

against the property of the County affected by the Contract, the Contractor’s Surety shall either 

settle or resolve the Claim and shall remove any such Lien by bond or otherwise as provided in 

the Contract. 

 The Parties further expressly agree that any action on this Bond may be brought within 

the time allowed by Georgia law for suit on contracts under seal. 

 IN WITNESS WHEREOF, the Principal and Contractor’s Surety have hereunto affixed 

their corporate seals and caused this obligation to be signed by their duly authorized officers on 

this           day of                                                     , 20        . 

      (Name of Principal) 

 

                                                                                        

                                       By:                                                         (Print/Type) 

                                                                                                                                        (Signature) 

      Title:                                                             (SEAL)                                                                           

(Signatures Continued on Next Page) 
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Attest: 

                                                (Print/Type) 

                                                  (Signature) 

Title: _____________________________                                          

Date:__________________   

 

                                                           

      (Name of Contractor’s Surety) 

                                                                                           

      By:     (Print/Type) 

                                                                                                                                      (Signature) 

      Title:                                                        (SEAL)  

Attest: 

                                             (Print/Type) 

                                               (Signature) 

Title: ___________________________                                                                    

Date:_________________                                                             

 

(ATTACH SURETY’S POWER OF ATTORNEY) 
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PERFORMANCE BOND 
 

BARROW COUNTY, GEORGIA 
 

 KNOW ALL MEN BY THESE PRESENTS THAT                                                 (as 

CONTRACTOR, hereinafter referred to as the “Principal”), and                                             (as 

SURETY COMPANY, hereinafter referred to as the “CONTRACTOR’S SURETY”), are held 

and firmly bound unto Barrow County, Georgia (as OWNER, hereinafter referred to as the 

“County”), for the use and benefit of any “Claimant,” as hereinafter defined, in the sum of                                                          

Dollars ($                    ), lawful money of the United States of America, for the payment of which 

the Principal and the Contractor’s Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 WHEREAS, the Principal has entered, or is about to enter, into a certain written 

agreement with the County, dated the          of                                , 20      which is incorporated 

herein by reference in its entirety (hereinafter referred to as the “CONTRACT”), for the 

construction of a project known as RFB2016-13 (PROJECT #SR043) HAYMON MORRIS 

ROAD SIDEWALK PROJECT, (hereinafter referred to as “the PROJECT”). 

 NOW THEREFORE, the conditions of this obligation are as follows: 

1. That if the Principal shall fully and completely perform each and all of the terms, 

provisions and requirements of the Contract, including and during the period of 

any warranties or guarantees required thereunder, and all modifications, 

amendments, changes, deletions, additions, and alterations thereto that may 

hereafter be made, and if the Principal and the Contractor’s Surety shall indemnify 

 
 



and hold harmless the County from any and all losses, liability and damages, 

claims, judgments, liens, costs and fees of every description, including but not 

limited to, any damages for delay, which the County may incur, sustain or suffer 

by reason of the failure or default on the part of the Principal in the performance 

of any and all of the terms, provisions and requirements of the Contract, including 

all modifications, amendments, changes, deletions, additions, and alterations 

thereto and any warranties or guarantees required thereunder, then this obligation 

shall be void; otherwise to remain in full force and effect; 

2. In the event of a failure of performance of the Contract by the Principal, which 

shall include, but not be limited to, any breach of default of the Contract: 

a. The Contractor’s Surety shall commence performance of its obligations 

and undertakings under this Bond no later than thirty (30) days after 

written notice from the County to the Contractor’s Surety; and 

b. The means, method or procedure by which the Contractor’s Surety 

undertakes to perform its obligations under this Bond shall be subject to 

the advance written approval of the County. 

 The Contractor’s Surety hereby waives notice of any and all modifications, omissions, 

additions, changes and advance payments or deferred payments in or about the Contract, and 

agrees that the obligations undertaken by this Bond shall not be impaired in any manner by 

reason of any such modifications, omissions, additions, changes, and advance payments or 

deferred payments.  The Parties further expressly agree that any action on this Bond may be 

brought within the time allowed by Georgia law for suit on contracts under seal. 

 
 

Page -2- 



 IN WITNESS WHEREOF, the principal and Contractor’s Surety have hereunto affixed 

their corporate seals and caused this obligation to be signed by their duly authorized officers or 

attorneys-in-fact, this             day of                                      , 20       . 

      (Name of Principal)                                                                                    

                                       By:                                                         (Print/Type) 

                                                                                                                                        (Signature) 

      Title:                                                             (SEAL)                                                                           

Attest: 

                                                (Print/Type) 

                                                  (Signature) 

Title: _____________________________                                          

Date:__________________                                                             

      (Name of Contractor’s Surety)                                                                      

      By:     (Print/Type) 

                                                                                                                                      (Signature) 

      Title:                                                        (SEAL)  

Attest: 

                                             (Print/Type) 

                                               (Signature) 

Title: ___________________________                                                                    

Date:_________________                                                             

(ATTACH SURETY’S POWER OF ATTORNEY) 
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CONSTRUCTION SERVICES AGREEMENT 
FOR THE HAYMON MORRIS ROAD SIDEWALK PROJECT 

 
This Construction Services Agreement (the “Agreement”) is made and entered into this 

____ day of ______________, 20___, (the “Effective Date”) by and between BARROW 
COUNTY, a political subdivision of the State of Georgia, acting by and through its governing 
authority, the Barrow County Board of Commissioners (“County"), and 
_____________________, a __________________ with its principal place of business located at 
_________________, ("Contractor"), collectively referred to as the "Parties”. 

 
W I T N E S S E T H: 

 
WHEREAS, the County desires to employ a contractor to perform services for the 

construction of a Project, as defined below; and 
 
WHEREAS, the County solicited bids for construction of the Project pursuant to Barrow 

County Request for Bid 2016-13, Project Number SR043, dated March 16, 2016 (the “RFB” a 
copy of which is maintained in the files of the Barrow County Purchasing Department); and 

 
WHEREAS, the Contractor submitted a complete and timely bid and met all bid 

requirements such that the County awarded Project Number SR043 to the Contractor; and 
 

WHEREAS, the County finds that specialized knowledge, skills, and training are necessary 
to perform the Work contemplated under this Agreement; and  

 
WHEREAS, the Contractor has represented that it is qualified by training and experience 

to perform the Work; and 
 
WHEREAS, based upon Contractor’s bid to perform the construction services described 

herein, the County has selected Contractor as the successful bidder, and 
 
 WHEREAS, Contractor desires to perform the Work as set forth in this Agreement under 
the terms and conditions provided in this Agreement; and 
 
 WHEREAS, the public interest will be served by this Agreement; and 
 

WHEREAS, Contractor has familiarized itself with the nature and extent of the Contract 
Documents, the Project, and the Work, with all local conditions and federal, state and local laws, 
ordinances, rules and regulations in any manner that may affect cost, progress or performance of 
Work, and Contractor is aware that he must be licensed to do business in the State of Georgia. 
 
 NOW THEREFORE, for and in consideration of the mutual promises contained herein and 
other good and adequate consideration, the sufficiency of which is hereby acknowledged, the 
Parties hereto do mutually agree as follows: 

1 
 



 
Section 1. Contract Documents 
 

The following documents, attached hereto and incorporated herein by reference, constitute 
the Contract Documents: 
 

A. This Agreement; 
 

B. Request for Bid (maintained on file with the Purchasing Department); 
 

C. Bid Documents from Contractor, dated ____________ ____, ______, with portions 
attached hereto as Exhibit “A”; 

 
D. Performance Bond and Payment Bond (included in the RFB maintained on file with 

the Purchasing Department); 
 

E. Noncollusion Affidavit of Prime Bidder, attached hereto as Exhibit “B”; 
 

F. Final Affidavit, attached hereto as Exhibit “C”; 
 
G. Alien Employment affidavits attached hereto as Exhibits “D” and “E”; 
 
H. Plans and specifications, including but not limited to the Technical Specifications, 

the Georgia Department of Transportation Specifications Standards, Details and 
Special Provisions, and Location Maps (included in the RFB maintained on file 
with the Purchasing Department), with any modifications (if issued) attached hereto 
as Exhibit “F”; 

 
I. Key Personnel, attached hereto as Exhibit “G”; 

 
J. Notice of Award, attached hereto as Exhibit “H”; 
 
K. Barrow County Code of Ethics; 
 
L. The following, which may be delivered or issued after the Effective Date of the 

Agreement and are not attached hereto:  All Written Amendments and other 
documents amending, modifying, or supplementing the Contract Documents if 
properly adopted in writing and executed by the Parties. 

 
In the event of any discrepancy among the Contract Documents, that provision that inures most 
to the benefit of the County, as determined by the County in its sole discretion, shall govern. 
 
Section 2. Project Description 
 

The Project is defined generally as follows: RFB2016-13 Project #SR043, Haymon Morris 
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Road Sidewalk Project, which is described generally as new sidewalk along Haymon Morris Road 
in Barrow County (the “Project”).  

 
Section 3. The Work 
 

The Work to be completed under this Agreement (the “Work”) includes, but shall not be 
limited to, the Work described in the Technical Specifications, Bid Form, the Georgia Department 
of Transportation Specifications, Standards, Details and Special Provisions, Location Maps, and 
elsewhere in the Contract Documents.  The Work includes all material, labor, insurance, tools, 
equipment, and any other miscellaneous items and work reasonably inferable from the Contract 
Documents.  The term “reasonably inferable” takes into consideration the understanding of the 
Parties that some details necessary for completion of the Work may not be shown on the drawings 
or included in the specifications, but they are a requirement of the Work if they are a usual and 
customary component of the Work or are otherwise necessary for complete installation and 
operation of the Work.  Contractor shall complete the Work in strict accordance with the Contract 
Documents.  In the event of any discrepancy among the terms of the various Contract Documents, 
the provision most beneficial to the County, as determined by the County in its sole discretion, 
shall govern. 
 
 The County will issue a Notice to Proceed, which Notice to Proceed shall state the dates 
for beginning Work and for achieving Final Completion of Work.  Work shall commence within 
five (5) days of County’s issuance of the Notice to Proceed. 
 
 Unless otherwise approved, the Contractor shall perform its obligations under this 
Agreement as expeditiously as is consistent with reasonable skill and care and the orderly progress 
of the Work.    
 
Section 4. Contract Periods; Liquidated Damages  
 

A. Contract Periods/Contract Term.  The Term of this Agreement shall begin upon the 
Effective Date and shall end upon the Final Completion of all Work.  Contractor 
warrants and represents that it will perform its Work in a prompt and timely manner, 
which shall not impose delays on the progress of the Work.  The Contractor shall 
commence Work pursuant to this Agreement on or before a date to be specified on 
a written “Notice to Proceed” provided by the County (the “Commencement 
Date”), and the Parties intend that all Work shall be completed on or before the date 
ONE HUNDRED TWENTY (120) days following the of Commencement Date 
specified in the Notice to Proceed. Every effort will be made by Contractor to 
shorten this period.  If the Term of this Agreement is longer than one year, the 
Parties agree that this Agreement, as required by O.C.G.A. § 36-60-13, shall 
terminate absolutely and without further obligation on the part of the County on 
December 31 each calendar year of the Term, and further, that this Agreement shall 
automatically renew on January 1 of each subsequent calendar year absent the 
County’s provision of written notice of non-renewal to Contractor at least five (5) 
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days prior to the end of the then current calendar year.  Title to any supplies, 
materials, equipment, or other personal property shall remain in Contractor until 
fully paid for by the County.    
 

B. Liquidated Damages. The County and Contractor recognize that time is of the 
essence of this Agreement and that County will suffer financial loss if the Work is 
not completed in accordance with the deadlines specified in Section 4(A) above 
and within the Contract Documents.  The County and Contractor also recognize the 
delays, expense, and difficulties involved in proving in a legal or arbitration 
proceeding the actual loss suffered by the County if the Work is not completed 
within the specified times.  Accordingly, instead of requiring any such proof, the 
County and Contractor agree that, as liquidated damages for delay (but not as a 
penalty), the Contractor shall pay to the County One Hundred Fifty_and_00/100 
Dollars ($150.00) for each and every day that expires after the deadlines provided 
herein, or agreed to in writing by both Parties in a change order.   

 
C. Expediting Completion.  The Contractor is accountable for completing the Work 

within the time period provided in the Contract Documents, or as otherwise 
amended by a change order.  If, in the judgment of the County, the Work is behind 
schedule and the rate of placement of work is inadequate to regain scheduled 
progress to insure timely completion of the entire Work or a separable portion 
thereof, the Contractor, when so informed by the County, shall immediately take 
action to increase the rate of work placement by: 

 
(1) An increase in working forces; 
(2) An increase in equipment or tools; 
(3) An increase in hours of work or number of shifts; 
(4) Expediting delivery of materials; and/or 
(5) Other action proposed if acceptable to County. 

 
Within five (5) calendar days after such notice from County that the Work is behind 
schedule, the Contractor shall notify the County in writing of the specific measures 
taken and/or planned to increase the rate of progress.  The Contractor shall include 
an estimate as to the date of scheduled progress recovery.  Should the County deem 
the plan of action inadequate, the Contractor shall take additional steps to make 
adjustments as necessary to its plan of action until it meets with the County’s 
approval.   

 
Section 5. Contractor’s Compensation; Time and Method of Payment 
 

A. The total amount paid under this Agreement as compensation for Work performed 
and reimbursement for costs incurred shall not, in any case, exceed $_________.__, 
except as outlined in Section 6 below (the “Contract Price”).  The compensation for 
Work performed shall be based upon the unit price shown on the Contractor’s Bid 
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Form and actual quantities installed.   
 
B. County agrees to pay the Contractor for the Work performed and costs incurred by 

Contractor upon certification by the County that the Work was actually performed 
and costs actually incurred in accordance with this Agreement.  Compensation for 
Work performed and reimbursement for costs incurred shall be paid to the 
Contractor upon receipt and approval by the County of invoices setting forth in 
detail the Work performed, actual quantities installed and costs incurred. Invoices 
shall be submitted on a monthly basis, and such invoices shall reflect charges 
incurred versus charges budgeted.  Each invoice shall be accompanied by an 
Interim Waiver and Release upon Payment (or a Waiver and Release upon Final 
Payment in the case of the invoice for final payment) procured by the Contractor 
from all subcontractors in accordance with O.C.G.A. § 44-14-366.   

 
C. County and Contractor shall comply with the provisions of O.C.G.A. § 13-10-80.  

The Contractor through each invoice may request payment of no more than ninety 
percent (90%) of that portion of the Work completed during the term covered by 
such invoice until fifty percent (50%) of the Contract Price, as may be adjusted, is 
due and the manner of completion of the Work and its progress are reasonably 
satisfactory to the County.  Payment for the remaining ten percent (10%) of Work 
completed and covered by such invoices shall be retained by the County until Final 
Completion.  Once fifty percent (50%) of the Contract Price, as may be adjusted, is 
due and the manner of completion of the Work and its progress are reasonably 
satisfactory to the County, no additional retainage shall be withheld, except as 
provided below.  At the discretion of the County and with the written approval of 
the Contractor, the retainage of each subcontractor may be released separately as 
the subcontractor completes his or her work.   
 
If, after discontinuing the retention, the County determines that the Work is 
unsatisfactory or has fallen behind schedule, retention may be resumed at the 
previous level.  If retention is resumed by the County, the Contractor and 
subcontractors shall be entitled to resume withholding retainage accordingly.  At 
Final Completion of the Work and as the County determines the Work to be 
reasonably satisfactory, the County shall, within 30 days after the invoice and other 
appropriate documentation as may be required by the Contract Documents are 
provided to the County, pay the retainage to the Contractor.  If at that time there are 
any remaining incomplete minor items, an amount equal to 200 percent of the value 
of each item as determined by the County shall be withheld until such item or items 
are completed.  The reduced retainage shall be shared by the Contractor and 
subcontractors as their interests may appear.   
 
The Contractor shall, within ten (10) days from its receipt of retainage from the 
County, pass through payments to subcontractors and shall reduce each 
subcontractor’s retainage in the same manner as the Contractor’s retainage is 
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reduced by the County; provided, however, that the value of each subcontractor’s 
work complete and in place equals fifty percent (50%) of his or her subcontract 
value, including approved change orders and other additions to the subcontract 
value, provided, further, that the work of the subcontractor is proceeding 
satisfactorily and the subcontractor has provided or provides such satisfactory 
reasonable assurances of continued performance and financial responsibility to 
complete his or her work including any warranty work as the Contractor in his or 
her reasonable discretion may require, including, but not limited to, a payment and 
performance bond.  The subcontractor shall, within ten (10) days from the 
subcontractor’s receipt of retainage from the Contractor, pass through payments to 
lower tier subcontractors and shall reduce each lower tier subcontractor’s retainage 
in the same manner as the subcontractor’s retainage is reduced by the Contractor; 
provided, however, that the value of each lower tier subcontractor’s work complete 
and in place equals fifty percent (50%) of his or her subcontract value, including 
approved change orders and other additions to the subcontract value; provided, 
further, that the work of the lower tier subcontractor is proceeding satisfactorily and 
the lower tier subcontractor has provided or provides such satisfactory reasonable 
assurances of continued performance and financial responsibility to complete his 
or her work including any warranty work as the subcontractor in his or her 
reasonable discretion may require, including, but not limited to, a payment and 
performance bond.   
 
Neither final payment nor any retained percentage shall become due until the 
Contractor submits to the County: (1) an affidavit (shown in Exhibit C, attached 
hereto) that payrolls, bills for materials and equipment, and other indebtedness 
connected with the Work for which the County or County property might be 
responsible or encumbered (less amounts withheld by County) have been paid or 
otherwise satisfied; (2) a certificate evidencing that insurance, required by the 
Contract Documents to remain in force after final payment, is currently in effect 
and will not be canceled or allowed to expire until at least 30 calendar days prior 
written notice has been given to the County; (3) a written statement that the 
Contractor knows of no substantial reason that the insurance will not be renewable 
to cover the period required by the Contract Documents; (4) consent of surety, if 
any, to final payment; (5) a release or waiver of liens, claims, security interests, and 
encumbrances by all subcontractors and material suppliers; and (6), if required by 
the County, other data establishing payment or satisfaction of obligations, such as 
receipts, to the extent and in such form as may be designated by the County. If a 
subcontractor or material supplier refuses to furnish a release or waiver as required 
by the County, the Contractor may furnish a bond satisfactory to the County to 
indemnify the County against such lien. If such lien remains unsatisfied after 
payments are made, the Contractor shall refund to the County all money that the 
County may be compelled to pay in discharging such lien, including all costs and 
reasonable attorneys' fees. 
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Acceptance of final payment by the Contractor, a subcontractor or material supplier 
shall constitute a waiver of claims by that payee, except those claims previously 
made in writing and identified by that payee as unsettled at the time of final 
application for payment. 

 
D. Any material deviations in tests or inspections performed, or times or locations 

required to complete such tests or inspections, and like deviations from the Work 
described in this Agreement shall be clearly communicated to the County before 
charges are incurred and shall be handled through change orders, as described in 
Section 6 below. The County shall pay the Contractor within thirty (30) days after 
approval of the invoice by County staff, less any retainage as described in this 
Section.  No payments will be made for unauthorized work.  Upon the County’s 
certification of Completion of the Project, an invoice should be submitted to the 
Barrow County Engineering Department, 30 North Broad Street, Winder, Georgia 
30680 for approval, with a copy submitted electronically to 
payables@barrowga.org.  Payment will be sent to the designated address by U. S. 
Mail only; payment will not be hand-delivered, though the Contractor may arrange 
to pick up payments directly from the County or may make written requests for the 
County to deliver payments to the Contractor by Federal Express delivery at the 
Contractor’s expense. 

 
Section 6. Change Orders 
 

A. “Change order” means a written modification of the Contract Documents, signed 
by the County and the Contractor. 

 
B. The County reserves the right to order changes in the Work to be performed under 

this Agreement by altering, adding to, or deducting from the Work.  All such 
changes shall be incorporated in written change orders and executed by the 
Contractor and the County.  Such change orders shall specify the changes ordered 
and any necessary adjustment of compensation and completion time.  If the Parties 
cannot reach an agreement on the terms for performing the changed work within a 
reasonable time to avoid delay or other unfavorable impacts as determined by the 
County in its sole discretion, the County shall have the right to determine 
reasonable terms, and the Contractor shall proceed with the changed work. 

 
C. Any work added to the scope of this Agreement by a change order shall be executed 

under all the applicable conditions of this Agreement.  No claim for additional 
compensation or extension of time shall be recognized, unless contained in a written 
change order duly executed on behalf of the County and the Contractor. 

 
D. The County Manager has authority to execute without further action of the Barrow 

County Board of Commissioners, any number of change orders so long as their 
total effect does not materially alter the terms of this Agreement or materially 
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increase the total amount to be paid under this Agreement, as set forth in Section 5 
above.  Any such change orders materially altering the terms of this Agreement, or 
increasing the total amount to be paid under this Agreement in excess of 
$25,000.00, must be approved by the resolution of the Barrow County Board of 
Commissioners. 

 
Section 7. Covenants of Contractor. 
 

A. Ethics Code 
 

Contractor agrees that it shall not engage in any activity or conduct that would result 
in a violation of the Barrow County Code of Ethics or any other similar law or 
regulation. 

 
B. Time is of the Essence 

 
Contractor specifically acknowledges that TIME IS OF THE ESSENCE for 
completion of the Project. 

 
 C. Expertise of Contractor 
 

Contractor accepts the relationship of trust and confidence established between it 
and the County, recognizing that the County’s intention and purpose in entering 
into this Agreement is to engage an entity with the requisite capacity, experience, 
and professional skill and judgment to provide the Work in pursuit of the timely 
and competent completion of the Work undertaken by Contractor under this 
Agreement.  The Contractor agrees to use its best efforts, skill, judgment, and 
abilities to perform its obligations and to further the interests of County and the 
Project in accordance with County’s requirements and procedures.   
 
Contractor represents that it has familiarized itself with the nature and extent of the 
Contract Documents, the Work, work site(s), locality, and all local conditions, laws 
and regulations that in any manner may affect cost, progress, performance, or 
furnishing of the Work.  Contractor further represents and agrees that it has 
correlated the results of all such observations, examinations, investigations, 
explorations, tests, reports, and studies with the terms and conditions of the 
Contract Documents.  Contractor represents that it has given the County written 
notice of all conflicts, errors, or discrepancies that the Contractor has discovered in 
the Contract Documents, and the written resolution thereof by the County is 
acceptable to the Contractor.   
 
Contractor agrees that it will perform its services in accordance with the usual and 
customary standards of the Contractor’s profession or business and in compliance 
with all applicable federal, state, and local laws, regulations, codes, ordinances, or 
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orders applicable to the Project, including O.C.G.A. § 50-5-63.   Further, the 
Contractor agrees to bear the full cost of correcting the Contractor’s negligent or 
improper Work, the negligent or improper work of its contractors and 
subcontractors, and any harm caused by such negligent Work. 
 
The Contractor’s duties shall not be diminished by any approval by the County of 
Work completed or produced; nor shall the Contractor be released from any liability 
by any approval by the County of Work completed or produced, it being understood 
that the County is ultimately relying upon the Contractor’s skill and knowledge in 
performing the Work required under the Contract Documents.   
 
In the event that during the course of performing the Work, the Contractor discovers 
or reasonably should discover that there exists in any drawings, specifications, 
plans, sketches, instructions, information, requirements, procedures, and other data 
supplied to the Contractor (by the County or any other party) that is, in the 
Contractor’s opinion, unsuitable, improper, or inaccurate for the purposes for which 
the document or data is furnished, Contractor shall promptly inform the County of 
such inaccuracies, impropriety, issues or concerns.   

 
 D. Budgetary Limitations 
 

Contractor agrees and acknowledges that budgetary limitations are not a 
justification for breach of sound principals of Contractor’s profession and industry.  
Contractor shall take no calculated risk in the performance of the Work.  
Specifically, Contractor agrees that, in the event it cannot perform the Work within 
the budgetary limitations established without disregarding sound principals of 
Contractor’s profession and industry, Contractor will give written notice 
immediately to the County. 

 
 E. County’s Reliance on the Work 
 

The Contractor acknowledges and agrees that the County does not undertake to 
approve or pass upon matters of expertise of the Contractor and that therefore, the 
County bears no responsibility for Contractor’s Work performed under this 
Agreement.  The Contractor acknowledges and agrees that the acceptance of Work 
by the County is limited to the function of determining whether there has been 
compliance with what is required to be produced under this Agreement.  The 
County will not, and need not, inquire into adequacy, fitness, suitability or 
correctness of Contractor’s performance.  Contractor further agrees that no 
approval of designs, plans, or specifications by any person, body, or agency shall 
relieve Contractor of the responsibility for adequacy, fitness, suitability, and 
correctness of Contractor’s Work under professional and industry standards, or for 
performing services under this Agreement in accordance with sound and accepted 
professional and industry principals. 
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F. Contractor’s Reliance on Submissions by the County 
 

Contractor must have timely information and input from the County in order to 
perform the Work required under this Agreement.  Contractor is entitled to rely 
upon information provided by the County, but Contractor shall be required to 
provide immediate written notice to the County if Contractor knows or reasonably 
should know that any information provided by the County is erroneous, 
inconsistent, or otherwise problematic. 

 
G. Contractor’s Representative 

 
_________________ shall be authorized to act on Contractor’s behalf with respect 
to the Work as Contractor’s designated representative. 

 
H. Assignment of Agreement 

 
The Contractor covenants and agrees not to assign or transfer any interest in, nor 
delegate any duties of this Agreement, without the prior express written consent of 
the County.  As to any approved subcontractors, the Contractor shall be solely 
responsible for reimbursing them, and the County shall have no obligation to them.   

 
I. Responsibility of Contractor and Indemnification of County 

 
The Contractor covenants and agrees to take and assume all responsibility for the 
Work rendered in connection with this Agreement. The Contractor shall bear all 
losses and damages directly or indirectly resulting to it and/or the County on 
account of the performance or character of the Work rendered pursuant to this 
Agreement.  Contractor shall defend, indemnify, and hold harmless the County, its 
officers, boards, commissions, elected and appointed officials, employees, servants, 
volunteers and agents (hereinafter referred to as “County Parties”) from and against 
any and all claims, injuries, suits, actions, judgments, damages, losses, costs, 
expenses, and liability of any kind whatsoever, including but not limited to, 
attorney’s fees and costs of defense (hereinafter “Liabilities”), which may be the 
result of willful, negligent, or tortious conduct arising out of the Work, performance 
of contracted services, or operations by the Contractor, any subcontractor, anyone 
directly or indirectly employed by the Contractor or subcontractor, or anyone for 
whose acts the Contractor or subcontractor may be liable, regardless of whether or 
not the negligent act is caused in part by a party indemnified hereunder.  This 
indemnity obligation does not include Liabilities caused by or resulting from the 
sole negligence of the County or County Parties.  Such obligation shall not be 
construed to negate, abridge, or otherwise reduce any other right or obligation of 
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indemnity which would otherwise exist as to any party or person described in this 
provision.   
 
In any and all claims against the County or County Parties, by any employee of the 
Contractor, any subcontractor, anyone directly or indirectly employed by the 
Contractor or subcontractor, or anyone for whose acts the Contractor or 
subcontractor may be liable, the indemnification obligation set forth in this 
provision shall not be limited in any way by any limitation on the amount or type 
of damages, compensation, or benefits payable by or for the Contractor or any 
subcontractor under workers’ or workmen’s compensation acts, disability benefit 
acts, or other employee benefit acts.  This obligation to indemnify, defend, and hold 
harmless the County and County Parties shall survive expiration or termination of 
this Agreement, provided that the claims are based upon or arise out of actions that 
occurred during the performance of this Agreement. 

 
J. Independent Contractor 

 
Contractor hereby covenants and declares that it is engaged in an independent 
business and agrees to perform the Work as an independent contractor and not as 
the agent or employee of the County.  The Contractor agrees to be solely 
responsible for its own matters relating to the time and place the services are 
performed; the instrumentalities, tools, supplies, and/or materials necessary to 
complete the Work; hiring of subcontractors, agents, or employees to complete the 
Work; and the payment of employees, including compliance with Social Security, 
withholding, and all other regulations governing such matters. The Contractor 
agrees to be solely responsible for its own acts and those of its subordinates, 
employees, and subcontractors during the life of this Agreement.  Any provisions 
of this Agreement that may appear to give the County the right to direct Contractor 
as to the details of the services to be performed by Contractor or to exercise a 
measure of control over such services will be deemed to mean that Contractor shall 
follow the directions of the County with regard to the results of such services only. 

 
Inasmuch as the County and the Contractor are independent of each other, neither 
has the authority to bind the other to any third person or otherwise to act in any way 
as the representative of the other, unless otherwise expressly agreed to in writing 
signed by both parties hereto.  The Contractor agrees not to represent itself as the 
County’s agent for any purpose to any party or to allow any employee of the 
Contractor to do so, unless specifically authorized, in advance and in writing, to do 
so, and then only for the limited purpose stated in such authorization.  The 
Contractor shall assume full liability for any contracts or agreements the Contractor 
enters into on behalf of the County without the express knowledge and prior written 
consent of the County. 
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K. Insurance 
 

(1) Requirements:  The Contractor shall have and maintain in full force and 
effect for the duration of this Agreement, insurance insuring against claims 
for injuries to persons or damages to property which may arise from or in 
connection with the performance of the Work by the Contractor, its agents, 
representatives, employees or subcontractors. All policies shall be subject 
to approval by the County Attorney to form and content. These 
requirements are subject to amendment or waiver if so approved in writing 
by the County Manager. 

 
(2) Minimum Limits of Insurance:  Contractor shall maintain the following 

insurance policies with limits no less than: 
 

(a) Comprehensive General Liability policy of $1,000,000 (one million 
dollars) combined single limit per occurrence $2,000,000  (two 
million dollars) aggregate for bodily and personal injury, sickness, 
disease or death, injury to or destruction of property, including loss 
of use resulting therefrom. 

 
(b) Comprehensive Automobile Liability policy (covering owned, non-

owned, and hired automobiles) of $1,000,000 (one million dollars) 
combined single limit per occurrence $2,000,000 (two million 
dollars) aggregate for bodily and personal injury, sickness, disease 
or death, injury to or destruction of property, including loss of use 
resulting therefrom. 

 
(c) Workers' Compensation policy with limits as required by the State 

of Georgia and Employers Liability limits of $1,000,000 (one 
million dollars) per accident. 

 
 

(3)  Professional Liability:  If performance of the Work requires professional 
services (including, by way of example and not limitation, the services of 
an engineer or architect), Contractor shall maintain a Professional Liability 
policy of $1,000,000 (one million dollars) for claims arising out of 
professional services and caused by the contractor’s errors, omissions, or 
negligent acts.  If the Contractor intends to delegate all necessary 
professional services through a subcontract, the Contractor is not required 
to obtain the aforementioned Professional Liability coverage, provided that 
its subcontractor maintains such coverage and provides the County with 
evidence of such coverage. 
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(4) Deductibles and Self-Insured Retentions:  Any deductibles or self-insured 

retentions must be declared to and approved by the County in writing. 
 

(5) Other Insurance Provisions:  The policy is to contain, or be endorsed to 
contain, the following provisions: 

 
(a) General Liability and Automobile Liability Coverage. 

 
(i) The County and County Parties are to be covered as insureds 

as respects: liability arising out of activities performed by or 
on behalf of the Contractor; products and completed 
operations of the Contractor; premises owned, leased, or 
used by the Contractor; automobiles owned, leased, hired, or 
borrowed by the Contractor. The coverage shall contain no 
special limitations on the scope of protection afforded to the 
County or County Parties. 

 
(ii) The Contractor’s insurance coverage shall be primary 

noncontributing insurance as respects to any other insurance 
or self-insurance available to the County or County Parties. 
Any insurance or self-insurance maintained by the County 
or County Parties shall be in excess of the Contractor’s 
insurance and shall not contribute with it. 

 
(iii) Any failure to comply with reporting provisions of the 

policies shall not affect coverage provided to the County and 
County Parties. 

 
(iv) Coverage shall state that the Contractor’s insurance shall 

apply separately to each insured against whom claim is made 
or suit is brought. 

 
(v) Coverage shall be provided on a “pay on behalf” basis, with 

defense costs payable in addition to policy limits.  There 
shall be no cross liability exclusion. 

 
(vi) The insurer shall agree to waive all rights of subrogation 

against the County and County Parties for losses arising 
from work performed by the Contractor for the County. 

 
(b) Workers' Compensation Coverage:  The insurer providing Workers’ 

Compensation Coverage will agree to waive all rights of 
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subrogation against the County and County Parties for losses arising 
from work performed by the Contractor for the County. 

 
 
(c) All Coverages: 

 
(i) Each insurance policy required by this clause shall be 

endorsed to state that coverage shall not be suspended, 
voided, canceled, reduced in coverage or in limits except 
after thirty (30) days prior written notice by certified mail, 
return receipt requested, has been given to the County. 

 
(ii) Policies shall have concurrent starting and ending dates. 

 
(6) Acceptability of Insurers:  Insurance is to be placed with insurers licensed 

to do business in Georgia and with an A.M. Bests' rating of no less than 
A:VII. 

 
(7) Verification of Coverage:  Contractor shall furnish the County with 

certificates of insurance and endorsements to the policies evidencing 
coverage required by this Section prior to the start of Work. The certificate 
of insurance and endorsements shall be on a form utilized by Contractor’s 
insurer in its normal course of business and shall be received and approved 
by the County prior to execution of this Agreement by the County.  The 
County reserves the right to require complete, certified copies of all required 
insurance policies, at any time. The Contractor shall provide proof that any 
expiring coverage has been renewed or replaced at least two (2) weeks prior 
to the expiration of the coverage. 

 
(8) Subcontractors:   

 
Contractor shall either (1) ensure that its insurance policies (as described 
herein) cover all subcontractors and the Work performed by such 
subcontractors or (2) ensure that any subcontractor secures separate policies 
covering that subcontractor and its Work.  All coverage for subcontractors 
shall be subject to all of the requirements stated in this Agreement, 
including, but not limited to, naming the Insured Parties as additional 
insureds.   

 
(8) Claims-Made Policies:  Contractor shall extend any claims-made insurance 

policy for at least six (6) years after termination or final payment under the 
Agreement, whichever is later. 
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(9) County as Additional Insured and Loss Payee:  The County and County 
Parties shall be named as additional insureds and loss payees on all policies 
required by this Agreement, except the County need not be named as an 
additional insured and loss payee on any Professional Liability policy or 
Workers' Compensation policy. 

 
 L. Bonds 

 
The Contractor shall provide Performance and Payment bonds on the forms 
attached and with a surety licensed to do business in Georgia and listed on the 
Treasury Department’s most current list (Circular 570 as amended).  Upon the 
request of any person or entity appearing to be a potential beneficiary of bonds 
covering payment of obligations arising under the Contract, the Contractor shall 
promptly furnish a copy of the bonds or shall permit a copy to be made. 

 
M. Employment of Unauthorized Aliens Prohibited 

 
(1) E-Verify Affidavit 

 
It is the policy of the County that unauthorized aliens shall not be employed to 
perform work on County contracts involving the physical performance of services.  
Therefore, the County shall not enter into a contract for the physical performance 
of services unless the Contractor shall provide evidence on County-provided forms, 
attached hereto as Exhibits “D” and “E” (affidavits regarding compliance with the 
E-Verify program to be sworn under oath under criminal penalty of false swearing 
pursuant to O.C.G.A. § 16-10-71), that it and Contractor’s subcontractors have 
conducted a verification, under the federal Employment Eligibility Verification 
(“EEV” or “E-Verify”) program, of the social security numbers, or other identifying 
information now or hereafter accepted by the E-Verify program, of all employees 
who will perform work on the County contract to ensure that no unauthorized aliens 
will be employed.  The Contractor hereby verifies that it has, prior to executing this 
Agreement, executed a notarized affidavit, the form of which is provided in Exhibit 
“D”, and submitted such affidavit to County.  In the event the Contractor employs 
or contracts with any subcontractor(s) in connection with the covered contract, the 
Contractor agrees to secure from such subcontractor(s) attestation of the 
subcontractor’s compliance with O.C.G.A. § 13-10-91 and Rule 300-10-1-.02 by 
the subcontractor’s execution of the subcontractor affidavit, the form of which is 
attached hereto as Exhibit “E”, and such subcontractor affidavit shall become part 
of the contractor/subcontractor agreement.  Further, Contractor agrees to provide 
completed copies of Exhibit “E” to the County within five (5) business days of 
receipt from any subcontractor.   

 
The County Manager or his/her designee shall be authorized to conduct an 
inspection of the Contractor’s and Contractor’s subcontractors’ verification process 
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at any time to determine that the verification was correct and complete.  The 
Contractor and Contractor’s subcontractors shall retain all documents and records 
of their respective verification process for a period of five (5) years following 
completion of the contract.   

 
The County Manager or his/her designee shall further be authorized to conduct 
periodic inspections to ensure that no County contractor or contractor’s 
subcontractors employ unauthorized aliens on County contracts.  By entering into 
a contract with the County, the Contractor and Contractor’s subcontractors agree to 
cooperate with any such investigation by making their records and personnel 
available upon reasonable notice for inspection and questioning.  Where a 
Contractor or Contractor’s subcontractors are found to have employed an 
unauthorized alien, the County Manager or his/her designee may report same to the 
Department of Homeland Security.  The Contractor’s failure to cooperate with the 
investigation may be sanctioned by termination of the contract, and the Contractor 
shall be liable for all damages and delays occasioned by the County thereby. 

 
Contractor hereby agrees to comply with the requirements of the federal 
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603, O.C.G.A. § 13-
10-91 and Rule 300-10-1-.02.  Contractor’s compliance with the requirements of 
O.C.G.A. § 13-10-91 and Rule 300-10-1-.02 shall be attested by the execution of 
the contractor’s affidavit, attached hereto as Exhibit “D” and incorporated herein 
by this reference. 

 
Contractor agrees that the employee-number category designated below is 
applicable to the Contractor. 

 
____ 500 or more employees. 

 
____ 100 or more employees. 

 
____ Fewer than 100 employees. 

 
Contractor hereby agrees that, in the event Contractor employs or contracts with 
any subcontractor(s) in connection with this Agreement, the Contractor will secure 
from the subcontractor(s) such subcontractor(s’) indication of the above employee-
number category that is applicable to the subcontractor.   

 
The above requirements shall be in addition to the requirements of State and federal 
law, and shall be construed to be in conformity with those laws. 

 
N. Records, Reports and Audits 

 
(1) Records: 
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(a) Records shall be established and maintained by the Contractor in 

accordance with requirements prescribed by the County with respect 
to all matters covered by this Agreement. Except as otherwise 
authorized, such records shall be maintained for a period of three 
years from the date that final payment is made under this 
Agreement. Furthermore, records that are the subject of audit 
findings shall be retained for three years or until such audit findings 
have been resolved, whichever is later. 

 
(b) All costs shall be supported by properly executed payrolls, time 

records, invoices, contracts, or vouchers, or other official 
documentation evidencing in proper detail the nature and propriety 
of the charges. All checks, payrolls, invoices, contracts, vouchers, 
orders, or other accounting documents pertaining in whole or in part 
to this Agreement shall be clearly identified and readily accessible. 

 
(2) Reports and Information:  Upon request, the Contractor shall furnish to the 

County any and all statements, records, reports, data, and information 
related to matters covered by this Agreement in the form requested by the 
County. 

 
(3) Audits and Inspections:  At any time during normal business hours and as 

often as the County may deem necessary, there shall be made available to 
the County for examination all records with respect to all matters covered 
by this Agreement. The Contractor will permit the County to audit, 
examine, and make excerpts or transcripts from such records, and to audit 
all contracts, invoices, materials, payrolls, records of personnel, conditions 
of employment, and/or data relating to all matters covered by this 
Agreement. 

 
O. Confidentiality 

 
Contractor acknowledges that it may receive confidential information of the County 
and that it will protect the confidentiality of any such confidential information and 
will require any of its subcontractors, contractors, and/or staff to likewise protect 
such confidential information.  The Contractor agrees that confidential information 
it receives or such reports, information, opinions, or conclusions that Contractor 
creates under this Agreement shall not be made available to, or discussed with, any 
individual or organization, including the news media, without prior written 
approval of the County. Contractor shall exercise reasonable precautions to prevent 
the unauthorized disclosure and use of County information whether specifically 
deemed confidential or not. 
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Contractor acknowledges that the County’s disclosure of documentation is 
governed by Georgia’s Open Records Act, and Contractor further acknowledges 
that, if Contractor submits records containing trade secret information and if 
Contractor wishes to keep such records confidential, Contractor must submit and 
attach to such records an affidavit affirmatively declaring that specific information 
in the records constitutes trade secrets pursuant to Article 27 of Chapter 1 of Title 
10, and the Parties shall follow the requirements of O.C.G.A. § 50-18-72(a)(34) 
related thereto.   

 
P. Licenses, Certifications and Permits 

 
The Contractor covenants and declares that it has obtained all diplomas, certificates, 
licenses, permits, or the like required by any and all national, state, regional, county, 
local boards, agencies, commissions, committees or other regulatory bodies in 
order to perform the Work contracted for under this Agreement; provided that some 
permits or licenses related to the Project may be obtained as part of the Work and 
shall be obtained as required. All work performed by Contractor under this 
Agreement shall be in accordance with applicable legal requirements and shall meet 
the standard of quality ordinarily expected of competent professionals.  The 
Contractor shall furnish copies of all such permits, licenses, or approvals to the 
County within ten (10) days after issuance. 

 
Q. Key Personnel 

 
All of the individuals identified in Exhibit “G” are necessary for the successful 
completion of the Work due to their unique expertise and depth and breadth of 
experience. There shall be no change in Contractor’s Project Manager or members 
of the project team, as listed in Exhibit “G”, without written approval of the County.  
Contractor recognizes that the composition of this team was instrumental in the 
County’s decision to award the work to Contractor and that compelling reasons for 
substituting these individuals must be demonstrated for the County’s consent to be 
granted. Any substitutes shall be persons of comparable or superior expertise and 
experience. Failure to comply with the provisions of this Section shall constitute a 
material breach of Contractor’s obligations under this Agreement and shall be 
grounds for termination.  Contractor shall not subcontract with any third party for 
the performance of any portion of the Work without the prior written consent of the 
County.  Contractor shall be solely responsible for any such subcontractors in terms 
of performance and compensation. 

 
R. Authority to Contract 

 
The Contractor covenants and declares that it has obtained all necessary approvals 
of its board of directors, stockholders, general partners, limited partners, or similar 
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authorities to simultaneously execute and bind Contractor to the terms of this 
Agreement, if applicable. 

 
S. Ownership of Work 

 
All reports, designs, drawings, plans, specifications, schedules, work product, and 
other materials prepared or in the process of being prepared for the Work to be 
performed by the Contractor (“materials”) shall be the property of the County, and 
the County shall be entitled to full access and copies of all such materials. Any such 
materials remaining in the hands of the Contractor or subcontractor upon 
completion or termination of the Work shall be delivered immediately to the 
County.  The Contractor assumes all risk of loss, damage or destruction of or to 
such materials. If any materials are lost, damaged, or destroyed before final delivery 
to the County, the Contractor shall replace them at its own expense. Any and all 
copyrightable subject matter in all materials is hereby assigned to the County, and 
the Contractor agrees to execute any additional documents that may be necessary 
to evidence such assignment. 

 
 T. Meetings 
 

The Contractor is required to meet with the County’s personnel, or designated 
representatives, to resolve technical or contractual problems that may occur during 
the term of the Agreement at no additional cost to the County.  Meetings will occur 
as problems arise and will be coordinated by the County.  The Contractor will be 
given a minimum of three full working days notice of meeting date, time, and 
location.  Face-to-face meetings are desired.  However, at the Contractor’s option 
and expense, a conference call meeting may be substituted.  Consistent failure to 
participate in problem resolution meetings, two consecutive missed or rescheduled 
meetings, or to make a good faith effort to resolve problems, may result in 
termination of the contract. 

 
U. Nondiscrimination 

 
  During the performance of this Agreement, the Contractor agrees as follows: 
 

1. Compliance with Regulations 
The Contractor shall comply with the Regulations, hereinafter defined, relative 
to nondiscrimination in federally-assisted programs of the Department of 
Transportation (the “DOT”), Title 49, Code of Federal Regulations, part 21, as 
they may be amended from time to time (the “Regulations”), which are herein 
incorporated by reference and made a part of this Agreement.   

2. Nondiscrimination 
The Contractor, with regard to the Work performed by it during the contract, 
shall not discriminate on the grounds of race, color, sex, or national origin in 
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the selection and retention of employees or subcontractors, including 
procurement of materials and leases of equipment.  The Contractor shall not 
participate either directly or indirectly in discrimination prohibited by Section 
21.5 of the Regulations, including employment practices when the Agreement 
covers a program set forth in Appendix B of the Regulations.   

3. Solicitations for Subcontracts, Including Procurement of Materials and 
Equipment 
In all solicitations either by competitive bidding or negotiations made by the 
Contractor for Work to be performed under a subcontract, including 
procurement of materials or leases of equipment, each potential subcontractor 
or supplier shall be notified by the Contractor of the Contractor’s obligations 
under this Agreement and the Regulations relative to nondiscrimination on the 
ground of race, color, sex, or national origin. 

4. Information and Reports 
The Contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its 
books, records, accounts, and other sources of information and its facilities as 
may be determined by the County, GDOT, or the Federal Highway 
Administration to be pertinent to ascertain compliance with such Regulations, 
orders, and instructions.  Where any information required of a contractor is in 
the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor shall so certify to the County, or GDOT or the 
Federal Highway Administration, as appropriate, and shall set forth what efforts 
it has made to obtain such information. 

5. Sanctions for Noncompliance 
In the event of the Contractor’s noncompliance with the nondiscriminatory 
provision of this Agreement, County shall impose contract sanctions as it or 
GDOT or the Federal Highway Administration may determine to be 
appropriate, including, but not limited to: 
(a) Withholding of payments to the Contractor under the Agreement until 

Contractor complies; and/or 
(b) Cancellation, termination, or suspension of the Agreement, in whole or in 

part. 
6. Incorporation of Provisions 

The Contractor shall include the provisions of paragraphs (1) through (5) in 
every subcontract, procurement of materials and leases of equipment, unless 
exempt by the Regulations, or directives issue thereto.   
 
The Contractor shall take such action with respect to any subcontractor or 
procurement as the County or GDOT or the Federal Highway Administration 
may direct as a means of enforcing such provisions including sanctioning 
noncompliance:  Provided, however, that in the event a Contractor becomes 
involved in, or is threatened with litigation with a subcontractor or supplier as 
a result of such direction, the Contractor may request the County to enter into 
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such litigation to protect the interest of the County and, in addition, the 
Contractor may request the Georgia Department of Transportation to enter into 
such litigation to protect the interests of the State and the United States to enter 
into such litigation to protect the interests of the United States.   

 
Section 8. Covenants of the County 
 

A. Right of Entry 
 

The County shall provide for right of entry for Contractor to enter the respective 
property in order for Contractor to complete the Work. 

 
Section 9. Warranty 
 

The Contractor shall repair or replace all defects in materials, equipment, or workmanship 
appearing within one year from the date of Final Completion at no additional cost to the 
County.  Further, Contractor shall provide all maintenance services, including parts and 
labor, for one year from the date of Final Completion at no additional cost to the County. 
An inspection shall be conducted by the County or its representative(s) near the completion 
of the one-year general warranty period to identify any issues that must be resolved by the 
Contractor.  After the expiration of such warranty period, County shall be responsible for 
repairing issues resulting from normal wear and tear and shall be responsible for general 
maintenance of the Work; however, expiration of such warranty period shall not affect the 
Contractor’s continued liability under an implied warranty of merchantability and fitness.  
All other warranties implied by law, including fitness for a particular purpose and 
suitability, are hereby preserved and shall apply in full force and effect beyond the one-
year period.  The obligation referenced herein shall survive expiration or termination of 
this Agreement. 

 
Section 10. Termination 
 

A. The County may terminate this Agreement for convenience at any time upon 
providing written notice thereof to Contractor at least seven (7) calendar days in 
advance of the termination date.  In the event of a termination for convenience, 
Contractor shall take immediate steps to terminate work as quickly and effectively 
as possible and shall terminate all commitments to third-parties, unless otherwise 
instructed by the County.  Provided that no damages are due to the County for 
Contractor’s failure to perform in accordance with this Agreement, the County shall 
pay Contractor for work performed to date in accordance with Section 5 herein.  
The County shall have no further liability to Contractor for such termination.  
Further, at its sole discretion, the County may pay Contractor for additional value 
received as a result of Contractor’s efforts, but in no case shall said payment exceed 
any remaining unpaid portion of the Contract Price. 
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B. The County may terminate this Agreement for cause if Contractor breaches any 
material provision of this Agreement.  The County shall give Contractor seven (7) 
days written notice of its intent to terminate the Agreement and the reasons 
therefore, and if Contractor, or its Surety, fails to cure the default within that period, 
the termination shall take place without further notice.  The County shall then make 
alternative arrangements for completion of the Project.  The County will make no 
payment to the Contractor or its Surety until all costs of completing the Project are 
paid.  If the unpaid balance of the amount due the Contractor, according to this 
Agreement, exceeds the cost of finishing the Project, County shall provide payment 
to the Contractor (or its Surety) for services rendered and expenses incurred prior 
to the termination date, provided that such payment shall not exceed the unpaid 
balance of the amount otherwise payable under this Agreement minus the cost of 
completing the Project.  If the costs of completing the Project exceed the unpaid 
balance, the Contractor or its Surety will pay the difference to the County. 

 
The County reserves the right in termination for cause to take assignment of all 
contracts between the Contractor and its subcontractors, vendors, and suppliers.  
The County will promptly notify the Contractor of the contracts the County elects 
to assume.  Upon receipt of such notice, the Contractor shall promptly take all steps 
necessary to effect such assignment.   

 
C. If the County terminates this Agreement for cause, and it is later determined that 

the County did not have grounds to do so, the termination will be treated as a 
termination for convenience under the terms of Section 10(A) above. 

 
D. Upon termination, the Contractor shall: (1) promptly discontinue all services 

affected, unless the notice directs otherwise; and (2) promptly deliver to the County 
all data, drawings, reports, summaries, and such other information and materials as 
may have been generated or used by the Contractor in performing this Agreement, 
whether completed or in process, in the form specified by the County. 

 
E. The Contractor shall have no right to terminate this agreement prior to completion 

of the Work, except in the event of the County’s failure to pay the Contractor within 
thirty (30) days of Contractor providing the County with notice of a delinquent 
payment and an opportunity to cure.   

 
F. The rights and remedies of the County and the Contractor provided in this Section 

are in addition to any other rights and remedies provided under this Agreement or 
at law or in equity. 

 
Section 11.   Miscellaneous 
 

A. Defined Terms.  Terms used in this Agreement shall have their ordinary meaning, 
unless otherwise defined below or elsewhere in the Contract Documents.   
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(i) “Final Completion” means when the Work has been completed in 

accordance with terms and conditions of the Contract Documents. 
 

B. Complete Agreement.  This Agreement, including the Contract Documents, 
constitutes the complete agreement between the Parties and supersedes any and all 
other agreements, either oral or in writing, between the Parties with respect to the 
subject matter of this Agreement.  No other agreement, statement, or promise 
relating to the subject matter of this Agreement not contained in this Agreement or 
the Contract Documents shall be valid and binding.  This Agreement may be 
modified or amended only by a written document signed by representatives of both 
Parties with appropriate authorization. 

 
C. Governing Law.  This Agreement shall be governed by and construed under the 

laws of the State of Georgia.  Any action or suit related to this Agreement shall be 
brought in the Superior Court of Barrow County, Georgia. 

 
D. Counterparts.  This Agreement may be executed in any number of counterparts, 

each of which shall be deemed to be an original, but all of which together shall 
constitute one and the same instrument. 

 
E. Invalidity of Provisions; Severability.  Should any article(s) or section(s) of this 

Agreement, or any part thereof, later be deemed unenforceable by a court of 
competent jurisdiction, the offending portion of the Agreement should be severed, 
and the remainder of this Agreement shall remain in full force and effect to the 
extent possible as if this Agreement had been executed with the invalid portion 
hereof eliminated, it being the intention of the parties that they would have executed 
the remaining portion of this Agreement without including any such part, parts, or 
portions which may for any reason be hereafter declared invalid. 

 
F. Business License.  Prior to commencement of the Work to be provided hereunder, 

Contractor shall apply to the County for a business license, pay the applicable 
business license fee, and maintain said business license during the term of this 
Agreement.   

 
G. Notices.   
 

(1) Communications Relating to Day-to-Day Activities. 
 

All communications relating to the day-to-day activities of the Work shall be 
exchanged between _________________ for the County and 
___________________ for the Contractor.   
 
(2) Official Notices. 
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All other notices, requests, demands, writings, or correspondence, as required by 
this Agreement, shall be in writing and shall be deemed received, and shall be 
effective, when (1) personally delivered, or (2) on the third day after the postmark 
date when mailed by certified mail, postage prepaid, return receipt requested, or (3) 
upon actual delivery when sent via national overnight commercial carrier to the 
Parties at the addresses given below, or at a substitute address previously furnished 
to the other Parties by written notice in accordance herewith: 

 
NOTICE TO THE COUNTY shall be sent to: 
 
 County Manager 

c/o Barrow County Board of Commissioners 
 30 North Broad Street 
 Winder, Georgia 30680 
 
NOTICE TO CONTRACTOR shall be sent to: 
 
 ______________________ 

______________________ 
______________________ 

 
Future changes in address shall be effective only upon written notice being given 
by the County to the Contractor or by the Contractor to the County Manager via 
one of the delivery methods described in this Section. 

 
H. Waiver of Agreement.   No failure by the County to enforce any right or power 

granted under this Agreement, or to insist upon strict compliance by Contractor 
with this Agreement, and no custom or practice of the County at variance with the 
terms and conditions of this Agreement shall constitute a general waiver of any 
future breach or default or affect the County’s right to demand exact and strict 
compliance by Contractor with the terms and conditions of this Agreement. 

 
I. Sovereign Immunity.  Nothing contained in this Agreement shall be construed to 

be a waiver of the County’s sovereign immunity or any individual’s qualified good 
faith or official immunities. 

 
J. No Personal Liability.  Nothing herein shall be construed as creating any individual 

or personal liability on the part of any County Party.  No County Party shall be 
personally liable to the Contractor or any successor in interest in the event of any 
default or breach by the County or for any amount which may become due to the 
Contractor or successor or on any obligation under the terms of this Agreement.  
Likewise, Contractor’s performance of services under this Agreement shall not 
subject Contractor’s individual employees, officers, or directors to any personal 
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liability.  The Parties agree that their sole and exclusive remedy, claim, demand, or 
suit shall be directed and/or asserted only against Contractor or the County, 
respectively, and not against any employee, officer, director, or elected or appointed 
official. 

 
K. Force Majeure.  Neither the County nor Contractor shall be liable for their 

respective non-negligent or non-willful failure to perform or shall be deemed in 
default with respect to the failure to perform (or cure a failure to perform) any of 
their respective duties or obligations under this Agreement or for any delay in such 
performance due to:  (i) any cause beyond their respective reasonable control; (ii) 
any act of God; (iii) any change in applicable governmental rules or regulations 
rendering the performance of any portion of this Agreement legally impossible; (iv) 
earthquake, fire, explosion, or flood; (v) strike or labor dispute, excluding strikes 
or labor disputes by employees and/or agents of CONTRACTOR; (vi) delay or 
failure to act by any governmental or military authority; or (vii) any war, hostility, 
embargo, sabotage, civil disturbance, riot, insurrection, or invasion.  In such event, 
the time for performance shall be extended by an amount of time equal to the period 
of delay caused by such acts, and all other obligations shall remain intact. 

 
L. Headings.  All headings herein are intended for convenience and ease of reference 

purposes only and in no way define, limit, or describe the scope or intent thereof, 
or of this Agreement, nor in any way affect this Agreement. 

 
M. No Third Party Rights.  This Agreement shall be exclusively for the benefit of the 

Parties and shall not provide any third parties with any remedy, claim, liability, 
reimbursement, cause of action, or other right.   

 
N. Successors and Assigns.  Each Party binds itself, its partners, successors, assigns, 

and legal representatives to the other Party hereto, its partners, successors, assigns, 
and legal representatives with respect to all covenants, agreements, and obligations 
contained in the Contract Documents.   

 
IN WITNESS WHEREOF, the County and the Contractor have executed this Agreement 

effective as of the date first above written. 
 

[SIGNATURES ON FOLLOWING PAGE] 
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CONTRACTOR: ____________________ 
 
By: ______________________________ 
 
 _______________, ______________ 
 [NAME AND TITLE] 
 
 
 [CORPORATE SEAL] 
 
 
SIGNED, SEALED, AND DELIVERED 
in the presence of: 
 
_____________________________ 
Witness 
 
_____________________________ 
Notary Public 
 
   [NOTARY SEAL] 
 
My Commission Expires:   
________________________ 
 

BARROW COUNTY, GEORGIA  
 
       
 
________________, _____________ 
[NAME AND TITLE] 
 
 
[COUNTY SEAL] 
 
 
SIGNED, SEALED, AND DELIVERED 
in the presence of: 
 
_____________________________ 
Witness 
 
_____________________________ 
Notary Public 
 
   [NOTARY SEAL] 
 
My Commission Expires:   
________________________
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EXHIBIT “A” 
 

[BID DOCUMENTS] 
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EXHIBIT “B” 

 
NONCOLLUSION AFFIDAVIT OF PRIME BIDDER 

 
STATE OF GEORGIA 
COUNTY OF BARROW 
 
________________________________________, being first duly sworn, deposes and says that: 
 

(1) He is ___________________________(Owner, Partner, Officer, Representative, or Agent) of 
_________________________ (the “Bidder”) that has submitted the attached Bid; 
 

(2) He is fully informed respecting the preparation and contents of the attached Bid and of all 
pertinent circumstances respecting such Bid; 
 

(3) Such Bid is genuine and is not a collusive of sham Bid; 
 

(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, 
employees, or parties in interest, included in this affidavit, has in any way colluded, conspired, connived, 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a collusive or sham Bid in 
connection with the Contract for which the attached Bid has been submitted to or refrain from bidding in 
connection with such Contract, or has in any collusion or communication or conference with any other 
Bidder, firm or person to fix the price or prices in the attached Bid or of any other Bidder, or to secure 
through any collusion, conspiracy, connivance, or unlawful agreement any advantage against Barrow 
County or any person interested in the proposed Contract; and, 
 

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its agents, 
representatives, owners, employees, or parties in interest, included in this affidavit. 

 
(6) Bidder has not directly or indirectly violated any law, ordinance or regulation related to the Bid.   

 
_______________________________________ 
Signature of Authorized Officer or Agent 
 
_______________________________________ 
Printed Name and Title of Authorized Officer or 
Agent  
 
 
 
 
 

SUBSCRIBED AND SWORN BEFORE ME 
ON THIS THE _______ DAY OF _________, 
20___. 
 
_____________________________ 
Notary Public 
 
   [NOTARY SEAL] 
 
My Commission Expires:   
________________________ 
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EXHIBIT “C” 
 

FINAL AFFIDAVIT 
 
 
 

 
TO BARROW COUNTY, GEORGIA 
 
I, _______________________________, hereby certify that all suppliers of materials, equipment 
and service, subcontractors, mechanics, and laborers employed by ______________________  or 
any of its subcontractors in connection with the construction of Project #SR043 Haymon Morris 
Road Sidewalk Project in Barrow County have been paid and satisfied in full as of 
______________, 20_____, and that there are no outstanding obligations or claims of any kind for 
the payment of which Barrow County on the above named project might be liable, or subject to, 
in any lawful proceeding at law or in equity. 

______________________________ 
Signature 

 
______________________________ 
Title 
 

Personally appeared before me this ____ day of ________, 20____._______________________, 
who under oath deposes and says that he is ______________________________ of the firm of 
___________________________________, that he has read the above statement, and that to the 
best of his knowledge and belief same is an exact true statement. 
 
 

______________________________ 
Notary Public 

 
     [NOTARY SEAL] 
 

My Commission Expires 
 

______________________________ 
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EXHIBIT “D” 

 
STATE OF GEORGIA 
 
COUNTY OF BARROW 
 

CONTRACTOR AFFIDAVIT AND AGREEMENT 
 
By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-10-91, 
stating affirmatively that the individual, firm, or corporation which is engaged in the physical performance 
of services on behalf of Barrow County has registered with, is authorized to use, and uses the federal work 
authorization program commonly known as E-Verify, or any subsequent replacement program, in 
accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. 
 
Furthermore, the undersigned contractor will continue to use the federal work authorization program 
throughout the contract period, and the undersigned contractor will contract for the physical performance 
of services in satisfaction of such contract only with subcontractors who present an affidavit to the 
contractor with the information required by O.C.G.A. § 13-10-91(b).  
 
Contractor hereby attests that its federal work authorization user identification number and date of 
authorization are as follows: 
 
_______________________________________ 
Federal Work Authorization User Identification 
Number 
 
_______________________________________ 
Date of Authorization 
 
_______________________________________ 
Name of Contractor 
 
_______________________________________ 
Name of Project 
 
_______________________________________ 
Name of Public Employer 
 
 
 
 
 
 
 
 
 

I hereby declare under penalty of perjury that the 
foregoing is true and correct.   
Executed on ______, ___, 20___ in __________ 
(city), __________ (state). 
 
_______________________________________ 
Signature of Authorized Officer or Agent 
 
_______________________________________ 
Printed Name and Title of Authorized Officer or 
Agent  
 
SUBSCRIBED AND SWORN BEFORE ME 
ON THIS THE _______ DAY OF _________, 
20___. 
 
_____________________________ 
Notary Public 
 
   [NOTARY SEAL] 
 
My Commission Expires:   
________________________ 
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EXHIBIT “E” 
 
STATE OF GEORGIA 
 
COUNTY OF BARROW 
 

SUBCONTRACTOR AFFIDAVIT 
 
By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. § 13-10-
91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with _______________________ (name of contractor) on behalf 
of Barrow County has registered with, is authorized to use, and uses the federal work authorization program 
commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned subcontractor 
will continue to use the federal work authorization program throughout the contract period, and the 
undersigned subcontractor will contract for the physical performance of services in satisfaction of such 
contract only with sub-subcontractors who present an affidavit to the subcontractor with the information 
required by O.C.G.A. § 13-10-91(b).  Additionally, the undersigned subcontractor will forward notice of 
the receipt of an affidavit from a sub-subcontractor to the contractor within five (5) business days of receipt.  
If the undersigned subcontractor receives notice that a sub-subcontractor has received an affidavit from any 
other contracted sub-subcontractor, the undersigned subcontractor must forward, within five (5) business 
days of receipt, a copy of the notice to the contractor.   
 
Subcontractor hereby attests that its federal work authorization user identification number and date of 
authorization are as follows: 
 
_________________________________ 
Federal Work Authorization User Identification 
Number 
 
_________________________________ 
Date of Authorization  
 
_________________________________ 
Name of Subcontractor   
 
_________________________________ 
Name of Project  
 
_________________________________ 
Name of Public Employer  
 
 
 
 
 
 
 
 
 

I hereby declare under penalty of perjury that the 
foregoing is true and correct. 
 
Executed on ______, ___, 201__ in _____(city), 
______(state). 
 
_________________________________ 
Signature of Authorized Officer or Agent  
 
_______________________________ 
Printed Name and Title of Authorized Officer or 
Agent  
 
SUBSCRIBED AND SWORN BEFORE ME  
ON THIS THE ______ DAY OF 
______________,201__.      
_________________________________ 
NOTARY PUBLIC 
 
    [NOTARY SEAL] 
 
 
My Commission Expires:   
 
_______________________________
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EXHIBIT “F” 
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EXHIBIT “G” 
KEY PERSONNEL 

 
 
The following individuals are designated as Key Personnel under this Agreement and as such are 
necessary for the successful prosecution of the Work: 
 
 

Individual Position 
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EXHIBIT “H” 
 

[INSERT NOTICE OF AWARD] 
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NOTICE OF AWARD 
 

TO:  _______________________________ 

        _______________________________ 

       ________________________________ 

       ________________________________ 

 

PROJECT TITLE:   RFB2016-13 HAYMON MORRIS ROAD SIDEWALK (PROJECT 
#SR043) 

Barrow County Board of Commissioners (Owner) has considered the Bid submitted by you for 
the above described Project which was opened and read on _________, 2016.  You are hereby 
notified that your Bid has been accepted for the Project in the amount of $_______________ 
dollars. 

You are required in the bid documents to furnish the required Payment Bond and Performance 
Bond each in the amount of one hundred percent (100%) of the Contract amount. Also, a 
Certificate(s) of Insurance is to be submitted as called for in the bid documents. Attached 
please find the fully executed Construction Agreement for your use.  Upon Barrow County’s 
receipt of the other stated documents, a NOTICE TO PROCEED will be generated. 

If you fail to furnish the other stated documents within ten (10) days from the date of receipt of 
this document, Owner will be entitled to such rights as may be granted by law to insure Project 
is completed on schedule. 

Please acknowledge a copy of this Notice of Award and return it to:  Cindy Clack, Purchasing 
Agent, Barrow County Board of Commissioners, 30 North Broad Street, Winder, GA  30680. 

 

Dated this _________ day of _________, 2016. 

 

BARROW COUNTY BOARD OF COMMISSIONERS (OWNER) 

 

By: ____________________________________ 

      Jimmy Terrell, Interim County Manager 

 

ACCEPTANCE OF NOTICE OF AWARD: 
RECEIPT OF THIS NOTICE OF AWARD IS HEREBY ACKNOWLEDGED: 

 

BY: __________________________________ TITLE: __________________________ 

 

DATED THIS THE ______ DAY OF __________, 2016. 

   



NOTICE TO PROCEED 
 
 

TO: __________________________________ 
 
       __________________________________ 
 
       __________________________________ 
 
PROJECT DESCRIPTION:  RFB2016-13 HAYMON MORRIS ROAD SIDEWALK 
(PROJECT#SR043) 
 
You are hereby notified to commence Work in accordance with the Agreement dated 
________________ on or before _______________ and you are to complete the Work in 
accordance with Agreement. 
 
Date this ___ day of _____________, 2016. 
 
 
BY: ______________________________, Jimmy Terrell, Interim County Manager 
BARROW COUNTY BOARD OF COMMISSIONERS (OWNER) 
 
 
 
Receipt of the above “Notice to Proceed” is hereby acknowledged by ________________ 
____________________________________________________ this the _______ day of 
___________, 2016. 
 
 
BY: ______________________________ (CONTRACTOR) 
TITLE: ___________________________  
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